

# Proposed Major Works to Competitive Tender Report

## 1 October 2019 to 30 September 2020

# Creative Commons information

© State of Queensland (Department of Transport and Main Roads) 2019



Copyright projects this publication. This work is licensed by the State of Queensland (Department of Transport and Main Roads) under a Creative Commons Attribution (CC By) 4.0 International Licence. You are free to copy, communicate and adapt the work, as long as you attribute the work to the State of Queensland (Department of Transport and Main Roads). To view a copy of this licence, visit: [www.creativecommons.org](http://www.creativecommons.org)



The Queensland Government is committed to providing accessible services to Queenslanders of all cultural and linguistic backgrounds. If you have difficulty understanding this publication and need a translator, please call the Translating and Interpreting Service (TIS National) on 13 14 50 and ask them to telephone the Queensland Department of Transport and Main Roads on 13 74 68.

Disclaimer: While every care has been taken in preparing this publication, the State of Queensland accepts no responsibility for decisions or actions taken as a result of any data, information, statement or advice, expressed or implied, contained within. To the best of our knowledge, the content was correct at the time of publishing.

# South Coast District

## Gold Coast office

For enquiries, please contact the District Director on (07) 5563 6600.

| Local government        | Project number | Location  | Project description  | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|-------------------------|----------------|---|--|----------------------------------|----------------------------------|--|
| Logan City Council      | 852345         | Pacific Motorway (M1) (Eight Mile Plains – Daisy Hill)  | Early works and Public Utility Plant (PUP) contract              | 20.0                             | Oct - Dec 2019**                 | R3 / B1 / A2 / F25                         |
| Logan City Council      | 852345         | Pacific Motorway (M1) (Eight Mile Plains – Daisy Hill);<br>Watland Street to Sports Drive             | Construct additional lane/s                                      | 300.0#                           | Oct - Dec 2019**                 | R5 / B4 / A4 / F150+                       |
| Gold Coast City Council | 852582         | Pacific Motorway (M1) (Varsity Lakes – Tugun);<br>Varsity Lakes to Burleigh                           | Construct additional lane/s and interchange upgrade              | 140.0                            | Oct - Dec 2019**                 | F100 / R5 / B4 / A4                        |
| Gold Coast City Council | 852582         | Pacific Motorway (M1) (Varsity Lakes – Tugun);<br>Burleigh to Palm Beach                              | Construct additional lane/s, interchange upgrade and bridge work | 160.0                            | Oct - Dec 2019**                 | F100 / R5 / B4 / A4                        |
| Gold Coast City Council | 852582         | Pacific Motorway (M1) (Varsity Lakes – Tugun);<br>Palm Beach to Tugun                                 | Construct additional lane/s, interchange upgrade and bridge work | 175.0                            | Jul - Sep 2020**                 | F10 / R5 / B4 / A4                         |
| Gold Coast City Council | 709387         | Gold Coast Highway and Hope Island Road intersection  | Improve intersection/s   | 8.3                              | Apr - Jun 2020                   | R4 / A3 / F10                              |
| Logan City Council      | 10609          | V1 Cycleway;<br>Brisbane – Beenleigh Road (Logan Road);<br>Gateway Motorway overpass to Kingston Road | Construct cycleway   | 3.5                              | Jan - Mar 2020                   | R4 / A2 / F5                               |
| Logan City Council      | 1138895        | Mount Lindesay Highway (Brisbane – Beaudesert);<br>Spring Street intersection                         | Intersection upgrade, as well as safety and mid-block treatments | 7.5                              | Apr - Jun 2020                   | F10 / A2 / R4^^                            |
| Logan City Council      | 730471         | Greenbank Bus Facility Park 'n' Ride;<br>Corporate Place  | Construct bus Park 'n' Ride facilities                           | 8.2                              | Jul - Sep 2020                   | F10 / A3 / R3^^                            |

## South Coast District cont.

### Gold Coast office

For enquiries, please contact the District Director on (07) 5563 6600.

| Local government            | Project number | Location  | Project description     | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|-----------------------------|----------------|---|-------------------------|----------------------------------|----------------------------------|--|
| Gold Coast City Council     | 1077744        | Nerang – Murwillumbah Road;<br>Beechmont Road intersection              | Improve intersection/s  | 2.7                              | Jul - Sep 2020                   | F5 / A2 / R3                               |
| Logan City Council          | 1255434        | Mount Cotton Road;<br>German Church Road and Coorang Road intersections | Improve intersection/s  | 1.8                              | Jul - Sep 2020                   | F5 / A2 / R3                               |
| Scenic Rim Regional Council | 1123947        | Beaudesert Nerang Road;<br>Tabragalba                                   | Pavement rehabilitation | 2.0                              | Jan - Mar 2020                   | F5 / R3                                    |

\*\* Timing subject to Australian Government approvals. Final scope of works is subject to further planning.

# Proposed Early Tenderer Involvement Contract.

^^ Prequalification details are yet to be confirmed.

# Metropolitan District

## Brisbane office

For enquiries, please contact the Deputy Regional Director on (07) 3066 9109.

| Local government        | Project number | Location  | Project description                | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|-------------------------|----------------|---|------------------------------------|----------------------------------|----------------------------------|--|
| Gold Coast City Council | 617296         | Ormeau Train Station Park 'n' Ride;<br>Mirambeena Drive, Pimpama                          | Construct or upgrade Park 'n' Ride | 2.5                              | Oct - Dec 2019                   | B2 / R2 / F10 / A2                         |
| Redland City Council    | 833936         | Cleveland – Redland Bay Road;<br>Anita Street, Cleveland                                  | Improve intersection/s             | 4.5                              | Oct - Dec 2019                   | R2 / F10 / A1                              |
| Brisbane City Council   | 728940         | Northern Transitway;<br>Sadlier Street – Hamilton Road;<br>Sections: 0.70 – 3.10km        | Bus priority works                 | 28.4                             | Oct - Dec 2019                   | R3 / F50 / A4                              |
| Brisbane City Council   | 729379         | Eastern Transitway;<br>Old Cleveland Road   | Bus priority works                 | 16.5                             | Apr - Jun 2020                   | R3 / F25 / A4                              |
| Brisbane City Council   | 1058947        | Chermside bus layover;<br>Gympie Road and Murphy Road<br>intersection                     | Bus priority works                 | 5.8                              | Jul - Sep 2020                   | R2 / F10 / A4                              |
| Brisbane City Council   | 8619           | North Brisbane Bikeway (Stage 4);<br>Rigby Street – Price Street                          | Construct cycleway/s               | 2.8                              | Jan - Mar 2020                   | R3 / F10                                   |
| Brisbane City Council   | 407570         | Veloway 1 (V1);<br>O'Keefe Street (Buranda)   | Construct cycleway/s               | 8.5                              | Jan - Mar 2020                   | B3 / R3 / F15                              |
| Brisbane City Council   | 822776         | Western Arterial Road (Toowong –<br>Everton Park);<br>Jubilee Terrace and Waterworks Road | Improve intersection/s             | 7.7                              | Jul - Sep 2020                   | TP3 / TE3                                  |
| Brisbane City Council   | 852339         | Virginia Train Station Park 'n' Ride;<br>Wellington Street road reserve                   | Construct or upgrade Park 'n' Ride | 1.1                              | Jan - Mar 2020                   | R3 / F5 / A2                               |

# Metropolitan District cont.

## Brisbane office

For enquiries, please contact the Deputy Regional Director on (07) 3066 9109.

| Local government      | Project number | Location  | Project description                    | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|-----------------------|----------------|---|--|----------------------------------|----------------------------------|--|
| Brisbane City Council | 852343         | Geebung Train Station Park 'n' Ride;<br>Fossil Street   | Construct or upgrade Park 'n' Ride     | 1.5                              | Jan - Mar 2020                   | R3 / F5 / A2                               |
| Ipswich City Council  | 962618         | Springfield Central Train Station Park 'n' Ride;<br>Springfield Greenbank Arterial and Centenary Highway intersection | Construct a multi-storey Park 'n' Ride | 30.0                             | Apr - Jun 2020                   | To be determined                           |
| Brisbane City Council | 1202039        | Griffith Arterial Cycleway;<br>Ipswich Motorway – Balham Road   | Construct cycleway/s                   | 1.5                              | Apr - Jun 2020                   | R2 / F5                                    |

# North Coast District

## Sunshine Coast office

For enquiries, please contact the District Director on (07) 5451 7055.

| Local government                | Project number | Location   | Project description  | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|---------------------------------|----------------|--|--|----------------------------------|----------------------------------|--|
| Moreton Bay Regional Council    | 482286         | Bruce Highway (Brisbane – Gympie);<br>Deception Bay Road interchange;<br>Sections: 13.00 – 14.00km                                 | Construct interchange                                      | 85.0                             | Jan - Mar 2020**                 | R4 / B3 / F50                              |
| Moreton Bay Regional Council    | 489249         | Caboolture – Bribie Island Road;<br>Old Toorbul Point Road intersection  | Install traffic signals                                    | 7.3                              | Oct - Dec 2019                   | R3 / F10                                   |
| Sunshine Coast Regional Council | 845258         | Nicklin Way;<br>Jessica Boulevard intersection   | Bus priority and resurfacing works                         | 5.5#                             | Oct - Dec 2019                   | R3 / A3 / F10                              |
|                                 | TBA            | Nicklin Way;<br>Northbound (Chainage: 10.70 – 12.70km);<br>Southbound (Chainage: 10.54 – 12.70km)                                  | Resurfacing works  |                                  |                                  |  |
|                                 | 1147347        | Nicklin Way Cycle Lanes;<br>Lutana Street – Parrearra Channel  | Install, upgrade or replace roadside delineation           |                                  |                                  |  |
| Moreton Bay Regional Council    | 481355         | Bruce Highway (Brisbane – Gympie);<br>Pine River – Caloundra Road interchange;<br>Sections: 23.89 – 34.86km                        | Six-lane upgrade   | 321.0                            | Jan - Mar 2020**                 | R4 / F150 / B3                             |
| District – North Coast          | 371378         | Bruce Highway (Brisbane – Gympie);<br>Dohles Rocks Road – Pumicestone Road;<br>Smart Motorways Stage 2;<br>Sections: 0.0 – 59.84km | Install, improve or replace ITS hardware and field devices | 52.4                             | Jul - Sep 2020^^                 | To be determined                           |

# North Coast District cont.

## Sunshine Coast office

For enquiries, please contact the District Director on (07) 5451 7055.

| Local government                | Project number | Location   | Project description                           | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|---------------------------------|----------------|--|---|----------------------------------|----------------------------------|--|
| Moreton Bay Regional Council    | 489308         | Redcliffe Road;<br>Anzac Avenue, Gympie Road and Dayboro Road intersection (Petrie Roundabout) | Improve intersection/s                        | 7.5                              | Jan - Mar 2020                   | R3 / F10                                   |
| Moreton Bay Regional Council    | 835034         | D'Aguilar Highway (Caboolture – Kilcoy);<br>Sections: 8.00 – 12.30km                           | Widen pavement and wide centre line treatment | 5.8                              | Jul - Sep 2020                   | R1 / F5                                    |
| Moreton Bay Regional Council    | 852154         | Lawnton Train Station Park 'n' Ride;<br>Slater Avenue  | Construct parking facility                    | 3.0                              | Jan - Mar 2020                   | R2 / F5 / A2                               |
| Sunshine Coast Regional Council | 858087         | North Coast Line – Beerburrum to Nambour Rail  | Construct new rail line                       | 440.6                            | Jan - Mar 2020**                 | R4 / B4 / A4 / F150+                       |

\*\* Scope and timing subject to Australian Government approvals.

# Projects to be delivered as a package of works.

^^ Timing subject to Australian Government approvals. Final scope of works is subject to further planning.



# Wide Bay/Burnett District

## Bundaberg office

For enquiries, please contact the District Director on (07) 4154 0200.

| Local government  | Project number | Location   | Project description  | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|---|----------------|--|--|----------------------------------|----------------------------------|--|
| Gympie Regional Council;<br>South Burnett Regional Council                                      | 1121087        | State Network;<br>Various locations  | 2019-20 bitumen reseals;<br>Undertake programmed maintenance                                 | 2.0                              | Oct - Dec 2019                   | Nil  |
| Bundaberg Regional Council;<br>Fraser Coast Regional Council;<br>North Burnett Regional Council | 1121087        | State Network;<br>Various locations  | 2019-20 bitumen reseals;<br>Undertake programmed maintenance                                 | 4.7                              | Oct - Dec 2019                   | Nil  |
| Bundaberg Regional Council  | 1121087        | State Network;<br>Various locations  | 2019-20 asphalt resurfacing;<br>Undertake programmed maintenance                             | 2.9#                             | Oct - Dec 2019                   | Nil  |
|   | 760797         | Bruce Highway;<br>Various locations  |  |                                  |                                  |  |
| South Burnett Regional Council  | 1121087        | State Network;<br>Various locations  | 2019-20 asphalt resurfacing;<br>Undertake programmed maintenance                             | 1.1                              | Oct - Dec 2019                   | Nil  |
| Gympie Regional Council   | 686965         | Cooroy – Curra Section D;<br>New alignment (Southern end)  | Construct to a new sealed four-lane standard (comprising 12km of four-laning and 25 bridges) | 422.0                            | Oct - Dec 2019**                 | R5 / B4 / F150+                            |
| Fraser Coast Regional Council   | 368507         | Bruce Highway (Maryborough – Gin Gin);<br>Saltwater Creek bridge upgrade   | Construct bridge/s and approaches  | 74.0                             | Jan - Mar 2020**                 | B4 / R4 / F50-75^^                         |
| North Burnett Regional Council  | 637851         | Burnett Highway (Gayndah – Monto);<br>Three Moon Creek Bridge;<br>Chainage: 108.4 – 109.7km;<br>30km North of Eidsvold | Replace bridge/s and approaches  | 14.3                             | Jan - Mar 2020                   | B3 / R2 / F10^^                            |

# Wide Bay/Burnett District cont.

## Bundaberg office

For enquiries, please contact the District Director on (07) 4154 0200.

| Local government  | Project number | Location  | Project description  | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|---|----------------|---|--|----------------------------------|----------------------------------|--|
| Gympie Regional Council                                   | 686965         | Cooroy – Curra Section D;<br>New alignment (Northern end)   | Construct to a new sealed four-lane standard (comprising 18km of four-laning and 18 bridges) | 326.0                            | Apr - Jun 2020**                 | R5 / B4 / F150+                            |
| Fraser Coast Regional Council                             | 1121087        | State Network;<br>Various locations   | 2019-20 asphalt resurfacing;<br>Undertake programmed maintenance                             | 2.0#                             | Apr - Jun 2020                   | Nil  |
|   | 1121018        | Bruce Highway;<br>Various locations   |  |                                  |                                  |  |
| Fraser Coast Regional Council                             | 548353         | Bruce Highway (Gympie – Maryborough);<br>Sections: 81.40 – 84.30km  | Construct two overtaking lanes   | 13.4#                            | Jul - Sep 2020**                 | R3-R4 / F15^^                              |
|   | 907997         | Bruce Highway (Gympie – Maryborough);<br>Various locations from lindah Road to Mary River;<br>Sections: 79.90 – 85.20km | Roadside safety treatments   |                                  |                                  |  |
| Gympie Regional Council;<br>Fraser Coast Regional Council | 547972         | Bruce Highway (Gympie – Maryborough);<br>Glenwood/Gootchie;<br>Sections: 15.35 – 41.39km                                | Intersection upgrades and improvements   | 5.3#                             | Jul - Sep 2020**                 | R3-R4 / F15^^                              |
| District – Wide Bay/Burnett                               | 900607         |   |  |                                  |                                  |  |
| District – Wide Bay/<br>Burnett                           | 907401         | Bruce Highway (Brisbane – Maryborough);<br>Chainage: 1.97 – 3.50km  | Roadside safety treatments   | 2.0                              | Jul - Sep 2020**                 | R3-R4 / F15^^                              |

# Projects to be delivered as a package of works.

\*\* Scope and timing subject to Australian Government approvals.

^^ Prequalification levels are subject to change following review of the final design.

# Darling Downs District

## Toowoomba office

For enquiries, please contact the District Director on (07) 4639 0777.

| Local government                | Project number | Location  | Project description  | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|---------------------------------|----------------|---|--|----------------------------------|----------------------------------|--|
| Toowoomba Regional Council      | 702589         | Warrego Highway (Ipswich – Toowoomba);<br>James Street, East Creek        | Upgrade culvert  | 5.6                              | Oct - Dec 2019                   | F10 / R3 / B3 / A3                         |
| Toowoomba Regional Council      | 702647         | Warrego Highway (Ipswich – Toowoomba);<br>James Street, West Creek        | Upgrade culvert and construct underpass  | 5.1                              | Oct - Dec 2019                   | F10 / R3 / B3 / A3                         |
| Toowoomba Regional Council      | 436147         | New England Highway (Yarraman – Toowoomba);<br>Emu Creek bridge           | Upgrade bridge/s   | 6.6                              | Oct - Dec 2019                   | B2 / R2 / F15                              |
| Southern Downs Regional Council | 1123130        | New England Highway (Warwick – Wallangarra);<br>Sections: 60.00 – 78.90km | Road safety improvement works, including road widening, as well as the installation of safety barriers and auto tactile line marking | 9.8                              | Jul - Sep 2020                   | R3 / F20                                   |

# South West District

## Roma office

For enquiries, please contact the District Director on (07) 4622 9501.

| Local government      | Project number                | Location   | Project description   | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|-----------------------|-------------------------------|--|---|----------------------------------|----------------------------------|--|
| District – South West | 1116719<br>1324742<br>1116718 | State Network and National Network;<br>Various locations | 2019-20 Reseal Program – Eastern;<br>Undertake programmed maintenance | 5.0                              | Oct - Dec 2019                   | Nil  |
| District – South West | 1116718<br>1324742            | National Network;<br>Various locations                   | 2019-20 Asphalt Program;<br>Undertake programmed maintenance          | 2.0                              | Oct - Dec 2019                   | Nil  |

# Fitzroy District

## Rockhampton office

For enquiries, please contact the District Director on (07) 4931 1501.

| Local government             | Project number | Location   | Project description                           | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|------------------------------|----------------|--|---|----------------------------------|----------------------------------|--|
| Gladstone Regional Council   | 482285         | Gladstone – Benaraby Road;<br>Philip Street;<br>Sections: 0.84 – 1.63km    | Construct auxiliary lane/s                    | 13.0                             | Oct - Dec 2019                   | R3 / F20                                   |
| Gladstone Regional Council   | 532577         | Bruce Highway (Benaraby – Rockhampton);<br>Calliope River – Mount Larcom   | Widen pavement                                | 12.0                             | Oct - Dec 2019                   | R3 / F20                                   |
| Gladstone Regional Council   | 593485         | Gladstone – Monto Road;<br>Sections: 77.1km – 85.1km                       | Construct nine floodways and approaches       | 16.0                             | Oct - Dec 2019                   | R2 / F20                                   |
| Rockhampton Regional Council | 851205         | Bruce Highway (Benaraby – St Lawrence);<br>Various locations               | Improve intersection/s                        | 7.0                              | Apr - Jun 2020                   | R2 / F10                                   |
| District – Fitzroy           | 851932         | Bruce Highway;<br>Various locations  | Rest area upgrades;<br>Undertake safety works | 3.0                              | Jan - Mar 2020                   | R3   |
| Gladstone Regional Council   | 840909         | Bruce Highway (Gin Gin – Benaraby);<br>Palm Creek – Fairburn Flats         | Widen pavement                                | 7.0                              | Apr - Jun 2020                   | R2 / F10                                   |
| Gladstone Regional Council   | 840910         | Bruce Highway (Benaraby – Rockhampton);<br>Gentle Annie – St Arnauds Creek | Widen pavement                                | 17.0                             | Oct - Dec 2019                   | R2 / F10                                   |
| Rockhampton Regional Council | 804220         | Roma – Taroom Road;<br>Sandy Creek   | Replace bridge/s                              | 8.5                              | Jul - Sep 2020                   | R2 / B2                                    |
| Rockhampton Regional Council | 845232         | Leichhardt Highway (Westwood – Taroom);<br>Banana Creek                    | Replace bridge/s                              | 6.7                              | Jul - Sep 2020                   | R2 / B2                                    |

# Fitzroy District cont.

## Rockhampton office

For enquiries, please contact the District Director on (07) 4931 1501.

| Local government             | Project number | Location  | Project description | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|------------------------------|----------------|---|---------------------|----------------------------------|----------------------------------|--|
| Rockhampton Regional Council | 845250         | Burnett Highway (Biloela – Mt Morgan);<br>Callide Creek | Widen bridge/s      | 3.2                              | Jan - Mar 2020                   | R2 / B2                                    |

# Mackay/Whitsunday District

## Mackay office

For enquiries, please contact the District Director on (07) 4951 8555.

| Local government                 | Project number | Location   | Project description                             | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|----------------------------------|----------------|--|---|----------------------------------|----------------------------------|--|
| Whitsunday Regional Council      | 295492         | Bruce Highway (Proserpine – Bowen);<br>Emu Creek – Heronval Road, and<br>Hay Gully – Dray's Road | Widen and seal                                  | 17.0                             | Jan - Mar 2020                   | R3 / F10                                   |
| Isaac Regional Council           | 299439         | Peak Downs Highway (Clermont –<br>Nebo);<br>Wuthung Road – Caval Ridge                           | Widen pavement                                  | 23.5                             | Oct - Dec 2019                   | R3 / F15                                   |
| Mackay Regional Council          | 455240         | Peak Downs Highway;<br>Walkerston Bypass   | Construct to a new sealed two-<br>lane standard | 76.5                             | Jul - Sep 2020**                 | R3 / B3 / F50                              |
| District – Mackay/<br>Whitsunday | 1098558        | National Network;<br>Various locations   | 2019-20 Bitumen Reseal Program                  | 1.2                              | Oct - Dec 2019                   | Nil  |
| District – Mackay/<br>Whitsunday | 1098851        | State Network;<br>Various locations  | 2019-20 Bitumen Reseal Program                  | 6.6                              | Oct - Dec 2019                   | Nil  |
| District – Mackay/<br>Whitsunday | 1098852        | National Network;<br>Various locations   | 2019-20 Bitumen Reseal Program                  | 1.6                              | Oct - Dec 2019                   | Nil  |
| Whitsunday Regional Council      | 12269          | Bruce Highway (Bowen – Ayr);<br>Bowen – Merinda;<br>Sections: 0.10 – 5.70km                      | Widen pavement                                  | 6.0                              | Jul - Sep 2020                   | R3 / F10                                   |

# Mackay/Whitsunday District cont.

## Mackay office

For enquiries, please contact the District Director on (07) 4951 8555.

| Local government            | Project number | Location  | Project description   | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|-----------------------------|----------------|---|---|----------------------------------|----------------------------------|--|
| Whitsunday Regional Council | 669502         | Bruce Highway (Bowen – Ayr);<br>West Euri Road – Abbott Point Road;<br>Sections: 12.80 – 15.60km  | Construct overtaking lane/s   | 17.9#                            | Jul - Sep 2020                   | R3 / F15                                   |
|                             | 669636         | Bruce Highway (Bowen – Ayr);<br>Armstrong Creek overflow;<br>Sections: 56.30 – 57.80km            |   |                                  |                                  |  |
|                             | 669770         | Bruce Highway (Bowen – Ayr);<br>Arrow Creek and Slater Creek;<br>Sections: 75.20 – 76.30km        |   |                                  |                                  |  |
| Mackay Regional Council     | 936636         | Bruce Highway (St Lawrence – Mackay);<br>Various locations;<br>Sections: 150.30 – 152.00km        | Road safety enhancement works   | 8.0#                             | Apr - Jun 2020                   | R3 / F10                                   |
|                             | 936735         | Bruce Highway (Mackay – Proserpine);<br>Powell Road North;<br>Sections: 5.00 – 20.00km            | Various safety works, including intersection improvements, pavement surface works, formation widening and the removal of roadside hazards |                                  |                                  |  |
|                             | 936806         | Bruce Highway (Mackay – Proserpine);<br>Wintons Road – Kinnear Road;<br>Sections: 61.90 – 79.70km | Various safety works, including intersection improvements and the removal of roadside hazards   |                                  |                                  |  |

# Projects to be delivered as a package of works.

\*\* Scope and timing subject to Australian Government approvals.



# Northern District

## Townsville office

For enquiries, please contact the District Director on (07) 4421 8848.

| Local government           | Project number | Location   | Project description              | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|----------------------------|----------------|--|----------------------------------|----------------------------------|----------------------------------|--|
| Townsville City Council    | 865016         | Bruce Highway (Townsville – Ingham);<br>Leichhardt Creek – Lilypond Creek                                  | Construct overtaking lane/s      | 7.4#                             | Apr - Jun 2020                   | R3 / F15^^                                 |
|                            | 931523         | Bruce Highway (Townsville – Ingham);<br>Leichhardt Creek – Abergowrie Road;<br>Sections: 50.70 – 121.69km  | Widen pavement                   |                                  |                                  |  |
| Townsville City Council    | 931713         | Bruce Highway (Ayr – Townsville);<br>Killymoon Creek – Townsville Port Road;<br>Sections: 60.00 – 77.97km  | Improve intersection/s           | 2.0                              | Apr - Jun 2020                   | R3 / F10^^                                 |
| Hinchinbrook Shire Council | 934732         | Bruce Highway (Townsville – Ingham);<br>Townsville Port Road – Abergowrie Road                             | Improve intersection/s           | 3.1                              | Apr - Jun 2020                   | R3 / F10^^                                 |
| Townsville City Council    | 1059916        | Townsville Ring Road (Stage 5);<br>Bruce Highway (Vickers Bridge – Shaw Road);<br>Section: 13.05 – 19.60km | Duplicate from two to four lanes | 120.0                            | Oct - Dec 2019**                 | F150+ / R4 / B3^^                          |
| Townsville City Council    | 319179         | Bruce Highway (Townsville – Ingham);<br>Townsville Northern Access;<br>Sections: 30.70 – 34.90             | Improve intersection/s           | 44.0                             | Jul - Sep 2020**                 | To be determined^^                         |

# Projects to be delivered as a package of works.

\*\* Scope and timing subject to Australian Government approvals.

^^ Final prequalification levels will be confirmed after the finalisation of the detailed design.

# Far North District

## Cairns office

For enquiries, please contact the District Director on (07) 4045 7100.

| Local government                 | Project number | Location   | Project description           | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|----------------------------------|----------------|--|-------------------------------|----------------------------------|----------------------------------|--|
| Cairns Regional Council          | 9351           | Bruce Highway (Ingham – Innisfail);<br>Section: 106.10 – 107.80km          | Construct overtaking lane/s   | 8.1                              | Oct - Dec 2019                   | R2 / F10                                   |
| Mareeba Shire Council            | 1119158        | Kennedy Highway (Cairns – Mareeba);<br>Sections: 10.20 – 27.35km           | Road safety enhancement works | 5.0                              | Oct - Dec 2019                   | R2 / F10                                   |
| Mareeba Shire Council            | 1119767        | Kennedy Highway (Cairns – Mareeba)<br>Sections: 31.0 – 37.0km              | Road safety enhancement works | 6.0                              | Jan - Mar 2020                   | R2 / F10                                   |
| Etheridge Shire Council          | 833464         | Gulf Developmental Road (Georgetown – Mount Garnet);<br>Routh Creek Bridge | Strengthen bridge/s           | 1.1                              | Jan - Mar 2020                   | R1 / B3 / F1                               |
| Mareeba Shire Council            | 1120007        | Kennedy Highway (Cairns – Mareeba);<br>Sections: 41.82 – 43.80km           | Road safety enhancement works | 3.0                              | Apr - Jun 2020                   | R2 / F5                                    |
| Tablelands Regional Council      | 1136484        | Gillies Range Road;<br>Sections: 30.8 – 33.1km                             | Road safety enhancement works | 6.0                              | Apr - Jun 2020                   | R2 / F10                                   |
| Tablelands Regional Council      | 1136484        | Gillies Range Road;<br>Sections: 36.7 – 42.8km                             | Road safety enhancement works | 5.0                              | Jul - Sep 2020                   | R2 / F10                                   |
| Cassowary Coast Regional Council | 1181523        | Bruce Highway (Ingham – Innisfail);<br>Sections: 53.63 – 57.83km           | Bitumen reseal                | 1.3**                            | Apr - Jun 2020                   | Nil  |
|                                  | 842414         | Bruce Highway (Ingham – Innisfail);<br>Sections: 53.63 – 57.83km           | Improve intersection/s        |                                  |                                  |  |

## Far North District cont.

### Cairns office

For enquiries, please contact the District Director on (07) 4045 7100.

| Local government        | Project number | Location   | Project description           | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|-------------------------|----------------|--|-------------------------------|----------------------------------|----------------------------------|--|
| Cairns Regional Council | 1249733        | Cairns Southern Access Cycleway                                  | Construct cycleway/s          | 16.0                             | Apr - Jun 2020                   | R4 / B4 / F20                              |
| Mareeba Shire Council   | 1097909        | Mareeba – Dimbulah Road;<br>Sections: 42.90 – 44.30km            | Upgrading existing shoulders  | 2.5                              | Apr - Jun 2020                   | R2 / F10                                   |
| Mareeba Shire Council   | 1119625        | Kennedy Highway (Cairns – Mareeba);<br>Sections: 27.19 – 33.95km | Road Safety Enhancement Works | 5.0                              | Oct - Dec 2019                   | R2 / F10                                   |

\*\* Subject to Australian Government approvals. Project to be delivered as a package of works.

## Boating Infrastructure

For enquiries, please contact the Manager (Infrastructure Delivery) on (07) 3066 3620.

| Local government            | Project number | Location                                     | Project description                           | Approximate contract value (\$m) | Approximate quarter to be called | Prequalification requirements (indicative) |
|-----------------------------|----------------|--|---|----------------------------------|----------------------------------|--|
| Livingston Shire Council    | 669805         | Corbetts Landing;<br>Waterpark Creek         | Upgrade boat ramp and new floating walkway    | 1.2                              | Jan - Mar 2020                   | Nil  |
| Livingston Shire Council    | 669806         | Thompson Point;<br>Thompson Point Road       | Construct new boat ramp and floating walkway  | 1.5                              | Jan - Mar 2020                   | Nil  |
| Brisbane City Council       | 720540         | Cabbage Tree Creek;<br>Allpass Parade        | Construct new boat ramp                       | 1.1                              | Oct - Dec 2019                   | Nil  |
| Douglas Shire Council       | 709475         | Newell Beach;<br>North bank of Mossman River | Upgrade boat ramp                             | 2.5                              | Jan - Mar 2020                   | Nil  |
| Whitsunday Regional Council | 676214         | Molongle Creek;<br>Molongle Beach Road       | Build dredge spoil pond for dredging project  | 4.0                              | Jan - Mar 2020                   | Nil  |
| Cairns Regional Council     | 13059          | Yorkeys Knob;<br>Buckley Street              | Construct new boat ramp and floating walkways | 9.0#                             | Apr - Jun 2020                   | Nil  |
| Logan City Council          | 667437         | Riedel Road, Carbrook                        | Construct new boat ramp and floating walkway  | 1.2                              | Oct - Dec 2019                   | Nil  |
| Mackay Regional Council     | 710892         | Midge Point                                  | Construct new boat ramp                       | 1.5                              | Apr - Jun 2020                   | Nil  |

# Project is subject to receiving a council contribution.

The Proposed Major Works to Competitive Tender Report comprises construction contracts valued at \$1m and above, intended to be procured over the forward 12-month period. The report is updated on a quarterly basis and includes road and transport infrastructure contracts proposed to be let by the Department of Transport and Main Roads. The timing and contract values listed are indicative only and subject to full tender processes. It should be noted that the prequalification levels provided will be confirmed after the finalisation of the detailed design. For further information about prequalification requirements please refer to the Department of Transport and Main Roads' *Transport Infrastructure Project Delivery System Volume 3 (Prequalification System)*. It should also be noted that some projects may be subject to planning approval and/or confirmation of federal funding, and some projects listed are subject to confirmation through state and federal budgetary processes. Information about individual projects is available from the relevant contact office.

