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Notice of Suspension of Work Following Failure to Show Cause - Clause 44.9



	SL136
	
	




[Insert date]

	To:
	Principal



	Dear [Mr/Sir/Miss/Ms, etc.]



	[Contract no.]

	[Road name]

	[Local government name]

	Notice of Suspension of Work Following Failure to Show Cause



As the time specified in the Contractor’s notice to show cause dated (1) [type here] given under Clause 44.7 of the General Conditions of Contract has expired, and you have failed to show reasonable cause why we should not exercise our rights under Clause 44.9, I hereby give you notice that I am suspending:
(2)	the whole of the work(s) under the Contract
(2)	part of the work(s) under the Contract, namely: (3) [type here].

If you fail to remedy the breach within 20 Business Days of receipt of this letter, I will be entitled, under Clause 44.10, to terminate the Contract.

Yours sincerely



Contractor
c/c: Administrator
	Insert date of SL135 notice.
Delete as appropriate.  
If only part or parts of the work(s) are being suspended, clear details should be stated.
Note:
(a) Refer to Clause 34.3 if the suspension is to be lifted. If the Contract is to be subsequently terminated, a further notice must be given (refer to SL137 and Clause 44.10).
(b) If damages are to be claimed, a notice under Clause 46.1 must be given within 20 Business Days of the issue of SL135 (refer to SL138).
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