

# Queensland Transport and Roads Investment Program

**2020–21 Transport System Planning Program Project Procurement List**

Queensland Transport and Roads Investment Program

| #  | Project Name  | Project Location  | Industry Briefing Contact | Industry Briefing Contact Email         | Market Approach                      | Invitation Method | Approximate Contract Value | Expected Time to Market |
|----|---|-------------------|---------------------------|---|--------------------------------------|-------------------|----------------------------|-------------------------|
| 1  | New England Highway (Toowoomba – Warwick), major culverts, business case  | Darling Downs     | John Reeve                | SQR_Communications@tmr.qld.gov.au       | Engineering Consultant Scheme        | Restricted Tender | \$60,000                   | Jan – Mar 2021          |
| 2  | New England Highway (Toowoomba – Warwick), strengthening and widening, business case  | Darling Downs     | John Reeve                | SQR_Communications@tmr.qld.gov.au       | Engineering Consultant Scheme        | Restricted Tender | \$180,000                  | Jan – Mar 2021          |
| 3  | Oakey-Pittsworth Road, various locations, business case   | Darling Downs     | John Reeve                | SQR_Communications@tmr.qld.gov.au       | Engineering Consultant Scheme        | Restricted Tender | \$80,000                   | Apr – Jun 2021          |
| 4  | Toowoomba-Athol Road and Alderley Street intersection, business case  | Darling Downs     | John Reeve                | SQR_Communications@tmr.qld.gov.au       | Engineering Consultant Scheme        | Restricted Tender | \$160,000                  | Oct – Dec 2020          |
| 5  | Toowoomba-Cecil Plains Road, high risk road planning  | Darling Downs     | John Reeve                | SQR_Communications@tmr.qld.gov.au       | Engineering Consultant Scheme        | Restricted Tender | \$80,000                   | Oct – Dec 2020          |
| 6  | Gore Highway (Toowoomba – Millmerran), high risk road, planning   | Darling Downs     | John Reeve                | SQR_Communications@tmr.qld.gov.au       | Engineering Consultant Scheme        | Restricted Tender | \$70,000                   | Oct – Dec 2020          |
| 7  | Toowoomba-Cecil Plains Road, O'Mara Road intersection upgrade, business case  | Darling Downs     | John Reeve                | SQR_Communications@tmr.qld.gov.au       | Engineering Consultant Scheme        | Restricted Tender | \$160,000                  | Oct – Dec 2020          |
| 8  | Toowoomba-Cecil Plains Road, Taylor Street, cycleway business case  | Darling Downs     | John Reeve                | SQR_Communications@tmr.qld.gov.au       | Engineering Consultant Scheme        | Restricted Tender | \$200,000                  | Apr – Jun 2021          |
| 9  | Burnett Highway (Biloela – Mount Morgan), Dululu south upgrade, business case   | Fitzroy           | Maaret Sinkko             | CQ_Program@tmr.qld.gov.au               | Engineering Consultant Scheme        | Restricted Tender | \$40,000                   | Jul – Sep 2020          |
| 10 | Burnett Highway (Biloela – Mount Morgan), Dee River bridge upgrade, business case   | Fitzroy           | Maaret Sinkko             | CQ_Program@tmr.qld.gov.au               | Engineering Consultant Scheme        | Restricted Tender | \$50,000                   | Jul – Sep 2020          |
| 11 | Capricorn Highway (Duarlinga – Emerald), Codenwarra Road to Opal Street, flood immunity, traffic capacity and safety planning | Fitzroy           | Maaret Sinkko             | CQ_Program@tmr.qld.gov.au               | Engineering Consultant Scheme        | Restricted Tender | \$500,000                  | Jul – Sep 2020          |
| 12 | Dawson Highway (Gladstone – Biloela), overtaking lanes upgrade, planning  | Fitzroy           | Maaret Sinkko             | CQ_Program@tmr.qld.gov.au               | Engineering Consultant Scheme        | Restricted Tender | \$110,000                  | Jul – Sep 2020          |
| 13 | Bowen Developmental Road (Bowen to Collinsville), upgrade, planning   | Mackay/Whitsunday | Maaret Sinkko             | CQ_Program@tmr.qld.gov.au               | Engineering Consultant Scheme        | Open Tender       | \$150,000                  | Jan – Mar 2021          |
| 14 | Gregory Developmental Road (Clermont – Belyando), business case   | Mackay/Whitsunday | Maaret Sinkko             | CQ_Program@tmr.qld.gov.au               | Engineering Consultant Scheme        | Open Tender       | \$160,000                  | Jan – Mar 2021          |
| 15 | Proserpine-Shute Harbour Road, Gregory Cannon Valley Road to Paluma Road corridor, planning                                   | Mackay/Whitsunday | Maaret Sinkko             | CQ_Program@tmr.qld.gov.au               | Engineering Consultant Scheme        | Open Tender       | \$200,000                  | Jul – Sep 2020          |
| 16 | Proserpine-Shute Harbour Road, Island Drive to Jubilee Pocket, cycleway link, planning  | Mackay/Whitsunday | Maaret Sinkko             | CQ_Program@tmr.qld.gov.au               | Engineering Consultant Scheme        | Open Tender       | \$90,000                   | Jul – Sep 2020          |
| 17 | Cleveland-Redland Bay Road, Boundary Road intersection, planning  | Metropolitan      | Glenn Maxwell             | Robert.G.Maxwell@tmr.qld.gov.au         | Consultants for Engineering Projects | Restricted Tender | \$400,000                  | Apr – Jun 2021          |
| 18 | Bowen Hills – Northshore strategic corridor investigation planning  | Metropolitan      | Chris Howarth-Crewdson    | Chris.Y.Howarth-Crewdson@tmr.qld.gov.au | Engineering Consultant Scheme        | Restricted Tender | \$150,000                  | Jan – Mar 2021          |
| 19 | Brisbane (Roma Street) Long Distance Coach and Tourism options analysis   | Metropolitan      | Chris Howarth-Crewdson    | Chris.Y.Howarth-Crewdson@tmr.qld.gov.au | Engineering Consultant Scheme        | Restricted Tender | \$150,000                  | Jul – Sep 2020          |
| 20 | Brisbane Mesoscopic AIMSUN Model (BMAM)   | Metropolitan      | Jaco Van Den Berg         | Jaco.S.Vandenberg@tmr.qld.gov.au        | Engineering Consultant Scheme        | Restricted Tender | \$150,000                  | Jan – Mar 2021          |
| 21 | Centenary Motorway (Ellen Grove – Toowong), Dandenong Road to Moggill Road, planning  | Metropolitan      | Glenn Maxwell             | Robert.G.Maxwell@tmr.qld.gov.au         | Consultants for Engineering Projects | Restricted Tender | \$180,000                  | Jan – Mar 2021          |
| 22 | Dutton Park to Indooroopilly PT Corridor Assessment.  | Metropolitan      | Chris Howarth-Crewdson    | Chris.Y.Howarth-Crewdson@tmr.qld.gov.au | Engineering Consultant Scheme        | Restricted Tender | \$180,000                  | Jul – Sep 2020          |
| 23 | Moggill Sub-Arterial Road, Rafting Ground Reserve to Centenary Highway, cycle planning  | Metropolitan      | Glenn Maxwell             | Robert.G.Maxwell@tmr.qld.gov.au         | Consultants for Engineering Projects | Restricted Tender | \$360,000                  | Oct – Dec 2020          |
| 24 | Greater Brisbane Strategic Transport Model Development and Maintenance  | Metropolitan      | Jaco Van Den Berg         | Jaco.S.Vandenberg@tmr.qld.gov.au        | Engineering Consultant Scheme        | Restricted Tender | \$760,000                  | Oct – Dec 2020          |
| 25 | Warrego Highway (Ipswich – Toowoomba) and Hagslea – Amberley Road interchange, planning                                       | Metropolitan      | Glenn Maxwell             | Robert.G.Maxwell@tmr.qld.gov.au         | Consultants for Engineering Projects | Restricted Tender | \$480,000                  | Oct – Dec 2020          |
| 26 | Birkdale park 'n' ride Business Case  | Metropolitan      | Glenn Maxwell             | Robert.G.Maxwell@tmr.qld.gov.au         | Consultants for Engineering Projects | Restricted Tender | \$200,000                  | Jan – Mar 2021          |

**Queensland Transport and Roads Investment Program**

| #  | Project Name  | Project Location | Industry Briefing Contact | Industry Briefing Contact Email    | Market Approach                      | Invitation Method | Approximate Contract Value | Expected Time to Market |
|----|---|------------------|---------------------------|------------------------------------|--------------------------------------|-------------------|----------------------------|-------------------------|
| 27 | Brisbane-Woodford Road (Dayboro Road), Gympie Road to Youngs Crossing Road, link planning                       | North Coast      | Sandra Hinrichsen         | Sandra.A.Hinrichsen@tmr.qld.gov.au | Engineering Consultant Scheme        | Open Tender       | \$250,000                  | Jan – Mar 2021          |
| 28 | High risk culverts replacement business case  | North Coast      | Sandra Hinrichsen         | Sandra.A.Hinrichsen@tmr.qld.gov.au | Engineering Consultant Scheme        | Restricted Tender | \$300,000                  | Jul – Sep 2020          |
| 29 | Maroochydore-Noosa Road, Fishermans Road to Runway Drive link planning  | North Coast      | Sandra Hinrichsen         | Sandra.A.Hinrichsen@tmr.qld.gov.au | Engineering Consultant Scheme        | Open Tender       | \$200,000                  | Jan – Mar 2021          |
| 30 | Maroochydore-Noosa Road, Sunshine Motorway – Ocean Street cycleway planning                                     | North Coast      | Sandra Hinrichsen         | Sandra.A.Hinrichsen@tmr.qld.gov.au | Engineering Consultant Scheme        | Open Tender       | \$180,000                  | Jan – Mar 2021          |
| 31 | Scarborough Harbour master planning   | North Coast      | Warren Batts              | Warren.G.Batts@tmr.qld.gov.au      | Engineering Consultant Scheme        | Restricted Tender | \$100,000                  | Apr – Jun 2021          |
| 32 | Southern Sunshine Coast Roads Improvement Study   | North Coast      | Sandra Hinrichsen         | Sandra.A.Hinrichsen@tmr.qld.gov.au | Engineering Consultant Scheme        | Open Tender       | \$2,100,000                | Oct – Dec 2020          |
| 33 | Sunshine Motorway (Mooloolaba – Peregian), Buderim – Mooloolaba interchange, planning                           | North Coast      | Sandra Hinrichsen         | Sandra.A.Hinrichsen@tmr.qld.gov.au | Engineering Consultant Scheme        | Open Tender       | \$950,000                  | Jan – Mar 2021          |
| 34 | Sunshine Motorway (Tanawha – Mooloolaba), Dixon Road to Kawana Way, planning                                    | North Coast      | Sandra Hinrichsen         | Sandra.A.Hinrichsen@tmr.qld.gov.au | Engineering Consultant Scheme        | Open Tender       | \$650,000                  | Apr – Jun 2021          |
| 35 | Flinders Highway (Richmond – Julia Creek), pavement strengthening and widening planning                         | North West       | Andrew Hobbs              | Andrew.R.Hobbs@tmr.qld.gov.au      | Engineering Consultant Scheme        | Restricted Tender | \$170,000                  | Oct – Dec 2020          |
| 36 | Julia Creek – Kynuna Road upgrades business case  | North West       | Andrew Hobbs              | Andrew.R.Hobbs@tmr.qld.gov.au      | Engineering Consultant Scheme        | Restricted Tender | \$125,000                  | Jul – Sep 2020          |
| 37 | Landsborough Highway (Kynuna to Cloncurry), Hickson Creek culvert replacement business case                     | North West       | Andrew Hobbs              | Andrew.R.Hobbs@tmr.qld.gov.au      | Engineering Consultant Scheme        | Restricted Tender | \$150,000                  | Jul – Sep 2020          |
| 38 | Wills Developmental Road (Julia Creek – Burketown), Sedan Dip Road structure replacement planning               | North West       | Andrew Hobbs              | Andrew.R.Hobbs@tmr.qld.gov.au      | Engineering Consultant Scheme        | Restricted Tender | \$150,000                  | Oct – Dec 2020          |
| 39 | Douglas – Garbutt Road (University Road), Discovery Drive and Yolanda Drive intersection, planning              | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Restricted Tender | \$500,000                  | Oct – Dec 2020          |
| 40 | Garbutt – Upper Ross Road (Townsville), Dalrymple Road to Gouldian Avenue, undertake high risk roads planning   | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Restricted Tender | \$150,000                  | Oct – Dec 2020          |
| 41 | Gregory Developmental Road (Belyando – Charters Towers), higher mass limits structures upgrade, business case   | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Restricted Tender | \$120,000                  | Oct – Dec 2020          |
| 42 | Herveys Range Developmental Road (Townsville – Battery), higher mass limits various structures upgrade planning | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Restricted Tender | \$350,000                  | Oct – Dec 2020          |
| 43 | Ingham – Halifax-Bemerside Road, drainage and safety upgrades planning  | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Restricted Tender | \$220,000                  | Apr – Jun 2021          |
| 44 | Lower Herbert road network, various locations, flood resilience planning  | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Restricted Tender | \$150,000                  | Jan – Mar 2021          |
| 45 | Mt Spec Road, drainage improvements business case   | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Restricted Tender | \$160,000                  | Jan – Mar 2021          |
| 46 | Mt Spec Road, high risk slopes business case  | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Restricted Tender | \$200,000                  | Jan – Mar 2021          |
| 47 | North Townsville Road (Townsville), Charters Towers Road to Saunders Street, planning                           | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Restricted Tender | \$400,000                  | Apr – Jun 2021          |
| 48 | Townsville Inner City Transport Infrastructure Upgrade Planning   | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Restricted Tender | \$250,000                  | Apr – Jun 2021          |
| 49 | Townsville Port Road, Townsville City, network modification planning  | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Restricted Tender | \$190,000                  | Oct – Dec 2020          |
| 50 | North Ward Road priority principal cycle route, Townsville CBD to Ingham Road, link plan                        | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Open Tender       | \$250,000                  | Jan – Mar 2021          |
| 51 | Northern District noise management program planning   | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Open Tender       | \$250,000                  | Apr – Jun 2021          |
| 52 | Northern District vulnerable culverts upgrade planning  | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au       | Consultants for Engineering Projects | Restricted Tender | \$250,000                  | Oct – Dec 2020          |

Queensland Transport and Roads Investment Program

| #  | Project Name   | Project Location | Industry Briefing Contact | Industry Briefing Contact Email         | Market Approach                                   | Invitation Method   | Approximate Contract Value | Expected Time to Market |
|----|--|------------------|---------------------------|---|---|---------------------|----------------------------|-------------------------|
| 53 | Ross River Road (Townsville), Queens Road to Garbutt-Upper Ross Road, undertake high risk road transport planning  | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au            | Consultants for Engineering Projects              | Restricted Tender   | \$150,000                  | Oct – Dec 2020          |
| 54 | Townsville heavy vehicle access planning   | Northern         | Gina Turner               | Gina.F.Turner@tmr.qld.gov.au            | Consultants for Engineering Projects              | Open Tender         | \$220,000                  | Oct – Dec 2020          |
| 55 | Gold Coast Highway (Broadbeach - Coolangatta), Tugun to Coolangatta, planning                                      | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Open Tender         | \$1,000,000                | Jul – Sep 2020          |
| 56 | Mount Lindesay Highway (Brisbane – Beaudesert), North Maclean to Jimboomba, business case                          | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Open Tender         | \$1,600,000                | Jan – Mar 2021          |
| 57 | Beaudesert-Nerang Road and Mt Lindesay Highway (Beaudesert), cycleway planning                                     | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Restricted Tender   | \$250,000                  | Oct – Dec 2020          |
| 58 | Beaudesert-Beenleigh Road, Flagstone Creek business case   | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Restricted Tender   | \$250,000                  | Oct – Dec 2020          |
| 59 | Beenleigh Connection Road, James Street, George Street and City Road, planning                                     | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Restricted Tender   | \$450,000                  | Jul – Sep 2020          |
| 60 | Brisbane-Beenleigh Road, Loganlea Road to Waterford-Tamborine Road, business case                                  | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Open Tender         | \$500,000                  | Oct – Dec 2020          |
| 61 | Bromelton North-South Arterial Road, planning  | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Open Tender         | \$600,000                  | Oct – Dec 2020          |
| 62 | Central Gold Coast east-west public transport feasibility planning   | South Coast      | Chris Howarth-Crewdson    | Chris.Y.Howarth-Crewdson@tmr.qld.gov.au | Engineering Consultant Scheme                     | Open Tender         | \$2,000,000                | Apr – Jun 2021          |
| 63 | Gold Coast Highway (Broadbeach – Coolangatta), Broadbeach South Light Rail Station, pedestrian facilities planning | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Restricted Tender   | \$250,000                  | Oct – Dec 2020          |
| 64 | Gold Coast Highway, Pine Ridge Road and Captain Cook Drive, intersection upgrade business case                     | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Restricted Tender   | \$400,000                  | Apr – Jun 2021          |
| 65 | Meadowbrook mobility study planning  | South Coast      | Chris Howarth-Crewdson    | Chris.Y.Howarth-Crewdson@tmr.qld.gov.au | Engineering Consultant Scheme                     | Restricted Tender   | \$150,000                  | Jan – Mar 2021          |
| 66 | Park Ridge Connector, planning   | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Open Tender         | \$1,200,000                | Jan – Mar 2021          |
| 67 | Salisbury to Beaudesert rail line, planning  | South Coast      | Sean Collingwood          | Sean.R.Collingwood@tmr.qld.gov.au       | Goods and Services (not through any SOA or panel) | Multi-stage process | \$1,750,000                | Jan – Mar 2021          |
| 68 | Beenleigh 10-year Multi-modal Transport Forward Plan   | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Restricted Tender   | \$100,000                  | Jan – Mar 2021          |
| 69 | Southport park 'n' ride business case  | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Restricted Tender   | \$250,000                  | Oct – Dec 2020          |
| 70 | Springwood Connection Road (Logan Central), Kingston Road to Jacaranda Avenue, cycleway planning                   | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Restricted Tender   | \$300,000                  | Jan – Mar 2021          |
| 71 | Waterford-Tamborine Road, Logan Village to Brisbane-Beenleigh Road, planning                                       | South Coast      | John McCormack            | John.H.McCormack@tmr.qld.gov.au         | Engineering Consultant Scheme                     | Open Tender         | \$900,000                  | Oct – Dec 200           |
| 72 | Yarrabilba passenger transport strategy  | South Coast      | Chris Howarth-Crewdson    | Chris.Y.Howarth-Crewdson@tmr.qld.gov.au | Engineering Consultant Scheme                     | Restricted Tender   | \$100,000                  | Jan – Mar 2021          |
| 73 | Warrego Highway (Miles – Roma) and Jackson Wandoan Road intersection, planning                                     | South West       | John Reeve                | SQR_Communications@tmr.qld.gov.au       | Engineering Consultant Scheme                     | Restricted Tender   | \$120,000                  | Oct – Dec 2020          |
| 74 | Carindale shopping centre bus interchange, planning  | Statewide        | Greg Buffini              | Greg.Buffini@translink.com.au           | Engineering Consultant Scheme                     | Multi-stage process | \$180,000                  | Jan – Mar 2021          |
| 75 | Inland Rail Brisbane, intermodal terminal, business case   | Statewide        | Russell Hoelzl            | Russell.J.Hoelzl@tmr.qld.gov.au         | Goods and Services (not through any SOA or panel) | Open Tender         | \$9,000,000                | Jan – Mar 2021          |
| 76 | Ipswich Road passenger transport study   | Statewide        | Greg Buffini              | Greg.Buffini@translink.com.au           | Engineering Consultant Scheme                     | Restricted Tender   | \$230,000                  | Jul – Sep 2020          |
| 77 | LUPTAI model and software development  | Statewide        | Jaco Van Den Berg         | Jaco.S.Vandenberg@tmr.qld.gov.au        | Engineering Consultant Scheme                     | Multi-stage process | \$150,000                  | Jul – Sep 2020          |

Queensland Transport and Roads Investment Program

| #  | Project Name   | Project Location | Industry Briefing Contact | Industry Briefing Contact Email         | Market Approach                                   | Invitation Method   | Approximate Contract Value | Expected Time to Market |
|----|--|------------------|---------------------------|---|---|---------------------|----------------------------|-------------------------|
| 78 | Methodology for assessing non-infrastructure solutions               | Statewide        | Jaco Van Den Berg         | Jaco.S.Vandenberg@tmr.qld.gov.au        | Engineering Consultant Scheme                     | Restricted Tender   | \$18,000                   | Jan – Mar 2021          |
| 79 | North Queensland regional freight strategy                           | Statewide        | Robert Jepson             | Robert.A.Jepson@tmr.qld.gov.au          | Engineering Consultant Scheme                     | Restricted Tender   | \$190,000                  | Jan – Mar 2021          |
| 80 | Passenger transport feasibility study planning                       | Statewide        | Greg Buffini              | Greg.Buffini@translink.com.au           | Engineering Consultant Scheme                     | Restricted Tender   | \$230,000                  | Jan – Mar 2021          |
| 81 | Port of Brisbane, planning   | Statewide        | Sean Collingwood          | Sean.R.Collingwood@tmr.qld.gov.au       | Goods and Services (not through any SOA or panel) | Multi-stage process | \$6,000,000                | Jan – Mar 2021          |
| 82 | Queensland freight network, planning                                 | Statewide        | Russell Hoelzl            | Russell.J.Hoelzl@tmr.qld.gov.au         | Other SOA or Procurement Panel                    | Restricted Tender   | \$150,000                  | Oct – Dec 2020          |
| 83 | South East Queensland route action plans                             | Statewide        | Greg Buffini              | Greg.Buffini@translink.com.au           | Engineering Consultant Scheme                     | Multi-stage process | \$230,000                  | Jan – Mar 2021          |
| 84 | South East Queensland, bus priority planning                         | Statewide        | Chris Howarth-Crewdson    | Chris.Y.Howarth-Crewdson@tmr.qld.gov.au | Engineering Consultant Scheme                     | Restricted Tender   | \$530,000                  | Jan – Mar 2021          |
| 85 | Toowoomba – Brisbane passenger rail, business case                   | Statewide        | Sean Collingwood          | Sean.R.Collingwood@tmr.qld.gov.au       | Goods and Services (not through any SOA or panel) | Multi-stage process | \$1,500,000                | Oct – Dec 2020          |
| 86 | Townsville transit corridor planning                                 | Statewide        | Greg Buffini              | Greg.Buffini@translink.com.au           | Engineering Consultant Scheme                     | Multi-stage process | \$230,000                  | Jan – Mar 2021          |
| 87 | Traffic Generation of Land Uses                                      | Statewide        | Jaco Van Den Berg         | Jaco.S.Vandenberg@tmr.qld.gov.au        | Goods and Services (not through any SOA or panel) | Open Tender         | \$123,000                  | Oct – Dec 2020          |
| 88 | South East Queensland transport multi-modal model planning           | Statewide        | Jaco Van Den Berg         | Jaco.S.Vandenberg@tmr.qld.gov.au        | Engineering Consultant Scheme                     | Open Tender         | \$500,000                  | Apr – Jun 2021          |
| 89 | Vehicle monitoring systems infrastructure investment planning        | Statewide        | Mel Perkins               | DSI@tmr.qld.gov.au                      | Engineering Consultant Scheme                     | Restricted Tender   | \$150,000                  | Oct – Dec 2020          |
| 90 | Booral Road, Bunya Creek floodway upgrade, planning                  | Wide Bay/Burnett | John Reeve                | SQR_Communications@tmr.qld.gov.au       | Engineering Consultant Scheme                     | Restricted Tender   | \$200,000                  | Oct – Dec 2020          |
| 91 | Gayndah-Mount Perry Road, Spring Creek bridge replacement, planning  | Wide Bay/Burnett | John Reeve                | SQR_Communications@tmr.qld.gov.au       | Engineering Consultant Scheme                     | Restricted Tender   | \$200,000                  | Jan – Mar 2021          |
| 92 | Kilkivan-Tansey Road, Wide Bay Creek bridge, planning                | Wide Bay/Burnett | John Reeve                | SQR_Communications@tmr.qld.gov.au       | Engineering Consultant Scheme                     | Restricted Tender   | \$200,000                  | Oct – Dec 2020          |
| 93 | Kingaroy-Cooyar Road, Tanduringie Creek bridge replacement, planning | Wide Bay/Burnett | John Reeve                | SQR_Communications@tmr.qld.gov.au       | Engineering Consultant Scheme                     | Restricted Tender   | \$200,000                  | Jan – Mar 2021          |

**Notes:**

- The above program of works, current at 1 December 2020, is indicative only and subject to change without notice. For example, projects may be deferred without notice to respond to emerging government priorities.
- The estimated value of works to market, planned procurement method and expected time to market for the above projects is indicative only and subject to change without notice.
- The estimated value of works to market amounts are based on the estimated value of tenders that will be run and finalised in 2020–21. The values reflect expected spend on contracts in 2020–21 and, in some cases, continuing into 2021–22. The values reflect the spend on contracts with Industry rather than total project costs, noting that TMR has internal costs and past procurements that may be complete.
- For that reason, that information, presented at the project level, will be different to the information that is contained within the Queensland Transport and Roads Investment Program so a reconciliation between the two documents would not be useful.
- The above is not an exhaustive list of planning done within TMR but rather projects funded through the main TMR planning program. Additional planning projects are funded through other means such as Australian Government funding and other Queensland Government funding sources. Information on other planning projects can be sourced through the Queensland Transport and Roads Investment Program publication.

# Queensland Transport and Roads Investment Program



## Transport System Planning Program 2020–21

### North Queensland Region

### Legend

**Time to Market**

- Jul–Sep 2020
- Oct–Dec 2020
- Jan–Mar 2021
- Apr–Jun 2021



#### North West Projects

- 1 Wills Developmental Road (Julia Creek - Burketown), Sedan Dip Road structure replacement planning (1131935)
- 2 Landsborough Highway (Kynuna to Cloncurry), Hickson Creek culvert replacement business case (1130665)
- 3 Julia Creek - Kynuna Road upgrades business case (1129861)
- 4 Flinders Highway (Richmond - Julia Creek), pavement strengthening and widening planning (1542276)

North West contact: [andrew.r.hobbs@tmr.qld.gov.au](mailto:andrew.r.hobbs@tmr.qld.gov.au)

#### Northern Projects

- 5 Herveys Range Developmental Road (Townsville - Battery), higher mass limits various structures upgrade planning (1513522)
- 6 Mt Spec Road, high risk slopes business case (1184061)
- 7 Lower Herbert road network, various locations, flood resilience planning (1492967)
- 8 Mt Spec Road, drainage improvements business case (1183889)
- 9 Gregory Developmental Road (Belyando - Charters Towers), higher mass limits structures upgrade, business case (1181641)
- 10 Ingham - Halifax - Bemerside Road, drainage and safety upgrades planning (1183393)
- 11 Garbutt - Upper Ross Road (Townsville), Dalrymple Road to Gouldian Avenue, undertake high risk roads planning (1514064)
- 12 Townsville Port Road, Townsville City, network modification planning (12341)
- 13 Townsville heavy vehicle access planning (1183831)
- 14 Townsville inner city transport infrastructure upgrade planning (1146727)
- 15 Douglas - Garbutt Road (University Road), Discovery Drive and Yolanda Drive intersection, planning (1508941)
- 16 North Townsville Road (Townsville), Charters Towers Road to Saunders Street, planning (1511589)
- 17 Townsville transit corridor planning (1166094)
- 18 Ross River Road (Townsville), Queens Road to Garbutt-Upper Ross Road, undertake high risk road transport planning (1507485)
- 19 North Ward Road priority principal cycle route, Townsville CBD to Ingham Road, link plan (760709)

Northern contact: [gina.f.turner@tmr.qld.gov.au](mailto:gina.f.turner@tmr.qld.gov.au)

#### Other Northern Projects

- Northern District noise management program planning (1177297)
- Northern District vulnerable culverts upgrade planning (1175573)

#### Other North Queensland Projects

- North Queensland regional freight strategy (1114154)

#### Other Statewide Projects

- LUPTAI model and software development. (13550)
- Methodology for assessing non-infrastructure solutions (13573)
- Passenger transport feasibility study planning (1566327)
- Queensland freight network, planning (1462576)
- Traffic Generation of Land Uses (14258)
- Vehicle monitoring systems infrastructure investment planning (1183362)

Regional Transport Plans (RTPs) set the direction for the development of each region's transport network over the next 15 years.

Follow the link to find out more information.  
[tmr.qld.gov.au/regionaltransportplans](http://tmr.qld.gov.au/regionaltransportplans)



# Queensland Transport and Roads Investment Program

## Transport System Planning Program 2020–21

### Central Queensland Region

### Legend

**Time to Market**

- Jul–Sep 2020
- Oct–Dec 2020
- Jan–Mar 2021
- Apr–Jun 2021



#### Fitzroy Projects

- 1 Capricorn Highway (Duaringa - Emerald), Codenwarra Road to Opal Street, planning (1508943)
- 2 Burnett Highway (Biloela - Mount Morgan), Dululu south upgrade business case (1138832)
- 3 Burnett Highway (Biloela - Mount Morgan), Dee River bridge upgrade business case (1148709)
- 4 Dawson Highway (Gladstone - Biloela), overtaking lanes upgrade planning (1154066)

Fitzroy contact: [cq\\_programs@tmr.qld.gov.au](mailto:cq_programs@tmr.qld.gov.au)

#### Mackay/Whitsunday Projects

- 5 Gregory Development Road (Clermont - Belyando), business case (1528617)
- 6 Bowen Developmental Road (Bowen to Collinsville), upgrade planning (1096007)
- 7 Proserpine - Shute Harbour Road, Gregory Cannon Valley Road to Paluma Road corridor, planning (1096005)
- 8 Proserpine - Shute Harbour Road, Island Drive to Jubilee Pocket, cycleway link, planning (1132243)

Mackay/Whitsunday contact: [cq\\_programs@tmr.qld.gov.au](mailto:cq_programs@tmr.qld.gov.au)

#### Other Statewide Projects

- LUPTAI model and software development. (13550)
- Methodology for assessing non-infrastructure solutions (13573)
- Passenger transport feasibility study planning (1566327)
- Queensland freight network, planning (1462576)
- Traffic Generation of Land Uses (14258)
- Vehicle monitoring systems infrastructure investment planning (1183362)

Regional Transport Plans (RTPs) set the direction for the development of each region's transport network over the next 15 years.

Follow the link to find out more information.  
[tmr.qld.gov.au/regionaltransportplans](http://tmr.qld.gov.au/regionaltransportplans)



# Queensland Transport and Roads Investment Program

## Transport System Planning Program 2020–21

### North Coast Region

### Legend

Time to Market

- Jul–Sep 2020
- Oct–Dec 2020
- Jan–Mar 2021
- Apr–Jun 2021



#### North Coast Projects

- 1 Brisbane - Woodford Road (Dayboro Road), Gympie Road to Youngs Crossing Road, link planning (1763935)
- 2 Southern Sunshine Coast Roads Improvement Study, planning (1213130)
- 3 Sunshine Motorway (Tanawha - Mooloolaba), Dixon Road to Kawana Way, planning (468348)
- 4 Maroochydore - Noosa Road, Sunshine Motorway - Ocean Street cycleway planning (1144366)
- 5 Maroochydore - Noosa Road, Fishermans Road to Runway Drive link planning (1129708)
- 6 Scarborough Harbour Master Planning (1765599)
- 7 Sunshine Motorway (Mooloolaba - Peregian), Buderim - Mooloolaba interchange, planning (467886)

North Coast contact: [sandra.a.hinrichsen@tmr.qld.gov.au](mailto:sandra.a.hinrichsen@tmr.qld.gov.au)

#### Other North Coast Projects

- High risk culverts replacement business case (1132558)

#### Other SEQ Projects

- South East Queensland route action plans (1571014)
- South East Queensland, bus priority planning (1487856)
- South East Queensland transport multi-modal model planning (13606)

#### Other Statewide Projects

- LUPTAI model and software development. (13550)
- Methodology for assessing non-infrastructure solutions (13573)
- Passenger transport feasibility study planning (1566327)
- Queensland freight network, planning (1462576)
- Traffic Generation of Land Uses (14258)
- Vehicle monitoring systems infrastructure investment planning (1183362)

Regional Transport Plans (RTPs) set the direction for the development of each region's transport network over the next 15 years.


Follow the link to find out more information.  
[tmr.qld.gov.au/regionaltransportplans](http://tmr.qld.gov.au/regionaltransportplans)



# Queensland Transport and Roads Investment Program

## Transport System Planning Program 2020–21

### Metropolitan Region



### Legend

**Time to Market**

- Jul–Sep 2020
- Oct–Dec 2020
- Jan–Mar 2021
- Apr–Jun 2021

#### Metropolitan Projects

- 1 Warrego Highway (Ipswich - Toowoomba) and Haigslea - Amberley Road interchange, planning (1538623)
- 2 Moggill Sub - Arterial Road, Rafting Ground Reserve to Centenary Highway, cycle planning (1133302)
- 3 Centenary Motorway (Ellen Grove - Toowong), Dandenong Road to Moggill Road, planning (1133863)
- 4 Dutton Park to Indooroopilly PT Corridor Assessment. (1114655)
- 5 Brisbane (Roma Street) Long Distance Coach & Tourism options analysis (1490811)
- 6 Ipswich Road passenger transport study (454728)
- 7 Greater Brisbane Strategic Transport Model Development and Maintenance (8433)
- 8 Bowen Hills - Northshore strategic corridor investigation planning (1464011)
- 9 Carindale shopping centre bus interchange, planning (1535661)
- 10 Port of Brisbane, planning (1500732)
- 11 Birkdale park 'n' ride business case (1527775)
- 12 Cleveland - Redland Bay Road, Boundary Road intersection, planning (1133998)

Metropolitan contact: [robert.g.maxwell@tmr.qld.gov.au](mailto:robert.g.maxwell@tmr.qld.gov.au)

#### Other Metropolitan Projects

- Brisbane Mesoscopic AIMSUN Model (BMAM) (8783)
- Inland Rail Brisbane, intermodal terminal, business case (1198841)
- Toowoomba - Brisbane passenger rail, business case (842547)

#### Other SEQ Projects

- South East Queensland route action plans (1571014)
- South East Queensland, bus priority planning (1487856)
- South East Queensland transport multi-modal model planning (13606)

#### Other Statewide Projects

- LUPTAI model and software development. (13550)
- Methodology for assessing non-infrastructure solutions (13573)
- Passenger transport feasibility study planning (1566327)
- Queensland freight network, planning (1462576)
- Traffic Generation of Land Uses (14258)
- Vehicle monitoring systems infrastructure investment planning (1183362)

Regional Transport Plans (RTPs) set the direction for the development of each region's transport network over the next 15 years.

Follow the link to find out more information.  
[tmr.qld.gov.au/regionaltransportplans](http://tmr.qld.gov.au/regionaltransportplans)



# Queensland Transport and Roads Investment Program



## Transport System Planning Program 2020–21

### Southern Queensland Region Map 1

### Legend

**Time to Market**

- Jul–Sep 2020
- Oct–Dec 2020
- Jan–Mar 2021
- Apr–Jun 2021



#### South West Projects

- 1 Warrego Highway (Miles - Roma) and Jackson Wandoan Road intersection, planning (1140519)
- South West contact: [sqr\\_communications@tmr.qld.gov.au](mailto:sqr_communications@tmr.qld.gov.au)

#### Darling Downs Projects

- 2 New England Highway (Toowoomba - Warwick), major culverts, business case (1513454)
  - 3 Toowoomba - Cecil Plains Road, high risk road planning (1512918)
  - 4 Oakey - Pittsworth Road, various locations, business case (1153162)
  - 5 Gore Highway (Toowoomba - Millmerran), high risk road, planning (197422)
  - 6 Toowoomba - Cecil Plains Road, O'Mara Road intersection upgrade, business case (1152062)
  - 7 Toowoomba - Athol Road and Alderley Street intersection, business case (1512496)
  - 8 Toowoomba - Cecil Plains Road, Taylor Street, cycleway business case (1514046)
  - 9 New England Highway (Toowoomba - Warwick), strengthening and widening, business case (1152898)
- Darling Downs contact: [sqr\\_communications@tmr.qld.gov.au](mailto:sqr_communications@tmr.qld.gov.au)

#### Other Darling Downs Projects

- Toowoomba - Brisbane passenger rail, business case (842547)

#### Other Statewide Projects

- LUPTAI model and software development. (13550)
- Methodology for assessing non-infrastructure solutions (13573)
- Passenger transport feasibility study planning (1566327)
- Queensland freight network, planning (1462576)
- Traffic Generation of Land Uses (14258)
- Vehicle monitoring systems infrastructure investment planning (1183362)

Regional Transport Plans (RTPs) set the direction for the development of each region's transport network over the next 15 years.

Follow the link to find out more information.  
[tmr.qld.gov.au/regionaltransportplans](http://tmr.qld.gov.au/regionaltransportplans)



# Queensland Transport and Roads Investment Program

## Transport System Planning Program 2020–21

### Southern Queensland Region Map 2

### Legend

**Time to Market**

- Jul–Sep 2020
- Oct–Dec 2020
- Jan–Mar 2021
- Apr–Jun 2021



#### Wide Bay/Burnett Projects

- 1 Gayndah - Mount Perry Road, Spring Creek bridge replacement, planning (1133859)
- 2 Kingaroy - Cooyar Road, Tanduringie Creek bridge replacement, planning (1133858)
- 3 Kilkivan - Tansey Road, Wide Bay Creek bridge, planning (1521415)
- 4 Booral Road, Bunya Creek floodway upgrade, planning (1133855)

Wide Bay/Burnett contact: [sqr\\_communications@tmr.qld.gov.au](mailto:sqr_communications@tmr.qld.gov.au)

#### Other Statewide Projects

- LUPTAI model and software development. (13550)
- Methodology for assessing non-infrastructure solutions (13573)
- Passenger transport feasibility study planning (1566327)
- Queensland freight network, planning (1462576)
- Traffic Generation of Land Uses (14258)
- Vehicle monitoring systems infrastructure investment planning (1183362)

Regional Transport Plans (RTPs) set the direction for the development of each region's transport network over the next 15 years.

Follow the link to find out more information.  
[tmr.qld.gov.au/regionaltransportplans](http://tmr.qld.gov.au/regionaltransportplans)



# Queensland Transport and Roads Investment Program



## Transport System Planning Program 2020–21

### South Coast Region

### Legend

**Time to Market**

- Jul–Sep 2020
- Oct–Dec 2020
- Jan–Mar 2021
- Apr–Jun 2021



#### South Coast Projects

- 1 Bromelton North-South Arterial Road, planning (1118388)
- 2 Salisbury to Beaudesert rail line, planning (1487103)
- 3 Beaudesert - Nerang Road and Mt Lindesay Highway (Beaudesert), cycleway planning (1509139)
- 4 Mount Lindesay Highway (Brisbane - Beaudesert), North Maclean to Jimboomba, business case (1118596)
- 5 Park Ridge Connector, planning (1121969)
- 6 Beaudesert-Beenleigh Road, Flagstone Creek business case (1118987)
- 7 Waterford - Tamborine Road, Logan Village to Brisbane - Beenleigh Road, planning (1121203)
- 8 Springwood Connection Road (Logan Central), Kingston Road to Jacaranda Avenue, cycleway planning (1509106)
- 9 Brisbane - Beenleigh Road, Loganlea Road to Waterford - Tamborine Road, business case (1122670)
- 10 Yarrabilba passenger transport strategy (1114277)
- 11 Meadowbrook mobility study planning (1479802)
- 12 Beenleigh Connection Road, James Street, George Street and City Road, planning (1243309)
- 13 Beenleigh Connection Road, Beenleigh 10 year transport plan (1765285)
- 14 Gold Coast Highway, Pine Ridge Road and Captain Cook Drive, intersection upgrade business case (1120528)
- 15 Central Gold Coast east-west public transport feasibility planning (1730895)
- 16 Southport park 'n' ride business case (1132883)
- 17 Gold Coast Highway (Broadbeach - Coolangatta), Broadbeach South Light Rail Station, pedestrian facilities planning (1510343)
- 18 Gold Coast Highway (Broadbeach - Coolangatta), Tugun to Coolangatta, planning (1121814)

South Coast contact: [john.h.mccormack@tmr.qld.gov.au](mailto:john.h.mccormack@tmr.qld.gov.au)

#### Other SEQ Projects

- South East Queensland route action plans (1571014)
- South East Queensland, bus priority planning (1487856)
- South East Queensland transport multi-modal model planning (13606)

#### Other Statewide Projects

- LUPTAI model and software development (13550)
- Methodology for assessing non-infrastructure solutions (13573)
- Passenger transport feasibility study planning (1566327)
- Queensland freight network, planning (1462576)
- Traffic Generation of Land Uses (14258)
- Vehicle monitoring systems infrastructure investment planning (1183362)

Regional Transport Plans (RTPs) set the direction for the development of each region's transport network over the next 15 years.

Follow the link to find out more information.  
[tmr.qld.gov.au/regionaltransportplans](http://tmr.qld.gov.au/regionaltransportplans)

