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[bookmark: _Toc227618667]Infrastructure Sustainability – Introduction
This Functional Specification applies to the Department of Transport and Main Roads’ requirement for the Consultant’s prepared Options Analysis / Preliminary Evaluation to contribute to:
Sustainability assessment in accordance with the Queensland Government State Infrastructure Strategy by the Department of State Development and Infrastructure; and the Infrastructure Australia Assessment Framework.
Assessment Frameworks:
Business Case Development Framework (BCDF) – Department of State Development and Infrastructure
Project Assessment Framework (PAF) – Queensland Treasury
Infrastructure Proposal Development Policy (IPDP) – Department of State Development and Infrastructure
Assessment Framework Stage 3 – Infrastructure Australia
The future achievement of a certified Infrastructure Sustainability Council (ISC) Infrastructure Sustainability (IS) v2.1 rating, independently verified by ISC for the Design and Construction phases.
The term ‘Preliminary Evaluation’ will be used throughout this document to align with the Queensland Government's Project Assessment Framework terminology.
[bookmark: _Toc227618668]Definition of terms
The terms used in this Preliminary Evaluation Functional Specification shall be as defined in Table 1.1.
Table 1.1 – Definitions
	Term
	Definition

	Consultant
	Means the broader Design consulting team organisation(s), which includes the Sustainability Representative.

	ISC
	Means the Infrastructure Sustainability Council.

	ISMP
	Means the Infrastructure Sustainability Management Plan.

	Procurement Assurance Model
	The Procurement Assurance Model described in Part 3 of the Queensland Procurement Policy.

	Rating Tool / Rating Scheme
	Means ISC's Infrastructure Sustainability Rating Tool v2.1, details of which are available at the Infrastructure Sustainability Council website.

	SMART Targets
	Targets that are Specific, Measurable, Achievable, Relevant, and Time‑bound. These are referenced in several IS credits.

	Sustainability Representative
	Means the Consultant’s Infrastructure Sustainability Accredited Professional under ISC who must have a minimum of 2 years’ experience to lead the delivery of IS ratings on linear infrastructure projects.

	Materiality Assessment
	Means the Materiality Assessment, also sometimes referred to as the Weightings Assessment, in accordance with the IS Technical Manual, v2.1.


[bookmark: _Toc227618669]Reference documents
Reference documents in this Preliminary Evaluation Functional Specification are listed in Table 1.2 and provided as Appendices where indicated.
Table 1.2 – Infrastructure sustainability Preliminary Evaluation reference documentation
	Appendix Reference
	Title
	Description

	N/A
	IS Technical Manual, v2.1
	Refer Clause 2.1
Infrastructure Sustainability Council’s Infrastructure Sustainability Technical Manual, Design & As Built, v2.1.

	A
	Guidance and policy information for infrastructure sustainability
	Refer Clause 2.6
Links to supporting Queensland Government and Transport and Main Roads guidance and policy documents.
These are referenced throughout the document as superscripts in the following format: [Level X / DLX.X / other text] Appendix A reference. For example: Level 2⁴ª, DL1.1-DL2.3²ª

	B
	Infrastructure sustainability management plan outline
	Refer Clause 3.1
Document template for the ISMP.

	C
	Guidance Note – Project sustainability objectives and targets
	Refer Clause 3.1.2.2.2
Guidance on sustainability commitments and objectives that could be considered for the project.

	D
	Guidance Note – Infrastructure Sustainability Base Case Framework
	Refer Clause 3.1.2.2.3
Guidance to determine appropriate project boundaries and business as usual assumptions for the submissions to ISC.

	E
	Guidance Note – Incorporating sustainability into project decision-making
	Refer Clause 3.1.2.2.7
Guidance and a template for incorporating sustainability into decision making to address ISC requirements.

	N/A
	IS Scorecard, v2.1
	Refer Clause 3.1.4
Infrastructure Sustainability Council’s Infrastructure Sustainability Scorecard, v2.1.


[bookmark: _Toc227618670]Infrastructure sustainability in Preliminary Evaluation
[bookmark: _Toc227618671]Context
As part of the Queensland Government’s commitment to ensuring the long‑term sustainability of infrastructure investment, this project, and all state government projects valued at more than $100M, will be subject to a sustainability assessment. This is to be undertaken in accordance with the IS Rating Tool.
Further, Transport and Main Roads actively supports and strives to contribute to the State Government’s objectives for the community. Transport and Main Roads set a clear sustainability direction for the project through the Environmental Sustainability Policy.
The terms in this Functional Specification shall be read in conjunction with those identified in the IS Technical Manual, v2.1. While the Preliminary Evaluation contract will not involve the formal registration of the project with ISC, the assessment and documentation undertaken is expected to set the project up for success in achieving a certified rating in subsequent contracts through the provision of supporting evidence.
The intent of the infrastructure sustainability assessment in the Preliminary Evaluation is to assess the proposed options in relation to infrastructure sustainability and identify potential strategies for the project to achieve infrastructure sustainability outcomes. The outputs of Preliminary Evaluation are carried forward through to Business Case for further development and investigation.
[bookmark: _Toc227618672]Infrastructure sustainability integration across project disciplines
While meeting the infrastructure sustainability deliverables, the consultant shall ensure that infrastructure sustainability requirements are considered within the broader context of the brief. This includes an interface with tasks being undertaken during the Preliminary Evaluation such as:
Risk Management Plan and Risk Register
Project Schedule
Design Drawings and Reports and Basis of Design Report
Communication and Engagement Plan
Urban and Landscape Design Plan (as called by ISC) / Integrated Landscape Assessment (equivalent document in Transport and Main Roads)
Draft Urban and Landscape Design Statement
Preliminary Environmental Assessment
Cultural Heritage Risk Assessment
Social Impact Evaluation
Significant project decisions
Options Analysis and MCA
Infrastructure / Project Procurement Plan
Benefits Realisation Plan
Investment Logic Map, and
Monthly meetings.
All applicable assessments and evidence should be documented sufficiently and in accordance with the requirements of the IS Technical Manual, v2.1 to enable their collation as evidence for future IS rating submissions to ISC.
[bookmark: _Toc227618673]Strategic Assessment of Service Requirement sustainability assessment
	Project Manager: Review / add / delete to reflect any sustainability assessment work that has already been completed. Mark this section as ‘not required’ if no previous assessment was completed during SASR.


Prior to the Preliminary Evaluation, work has commenced on the infrastructure sustainability assessment. The deliverables and assessments completed to date are:
[bookmark: Text1]@ Type here for example:
@ Type here Infrastructure Sustainability Management Plan (Planning) – ISMP(P)
[bookmark: _Toc227618674]Principal retained infrastructure sustainability deliverables
Under this Contract, unless otherwise stated, the Principal will retain responsibility for delivering the actions and evidence as outlined within Table 2.4.
Table 2.4 – Principal retained responsibilities
	Project Manager: delete / add relevant credits and requirements as applicable but note that removal of any items may put achievement of the future IS rating at risk.



	ISC Credit
	Benchmark Level
	Principal-retained Deliverable / Evidence

	Sta-1 – Stakeholder Engagement Strategy
	Level 2
	Draft Community Engagement Plan
Draft First Nations / Indigenous Participation Plan
Social Impact Assessment (outsourced)

	Her-1 – Heritage Protection and Enhancement
	Level 2
	Cultural Heritage Risk Assessment
Draft First Nations / Indigenous Participation Plan

	@ Type here
	@ Type here
	@ Type here


[bookmark: _Toc227618675]	Sustainability Representative
The Consultant must engage a Sustainability Representative for the Preliminary Evaluation contract whose sole focus is the delivery of sustainability on the project, with no shared responsibilities to other disciplines or requirements outside this Functional Specification. The Consultant must also ensure that sufficient resources are provided to address infrastructure sustainability and achieve the defined requirements in this Functional Specification. The Sustainability Representative must be embedded in the core project team, including regular attendance at project team meetings, and work directly with the senior management team regarding infrastructure sustainability to ensure sustainability is considered across all project decisions.
[bookmark: _Toc227618676]Supporting information for infrastructure sustainability
Appendix A includes a suite of guidance materials and supporting documentation relating to infrastructure sustainability that the Consultant shall consider and/or reference where appropriate.
[bookmark: _Toc227618677]Infrastructure sustainability deliverables and activities
This section outlines the deliverables that the Consultant shall produce as part of the Preliminary Evaluation infrastructure sustainability assessment, as well as minimum expectations for participating in and/or facilitating sustainability-related meetings and workshops to support the development of deliverables and the overall assessment.
A summary of all deliverables and activities is provided in Table 3. Where applicable, all deliverables are to be completed in accordance with the requirements of IS Technical Manual, v2.1. Recognising the ISMP(P) as an overarching deliverable, a column is provided to indicate each deliverable’s relationship to the ISMP(P) as follows:
Appendix within the ISMP(P)
Component within the body of the ISMP(P)
Supporting activity undertaken as part of developing the ISMP(P)
Reference only to the deliverable within the ISMP(P), where deliverable is expected to be produced separately.
Table 3 – Preliminary Evaluation infrastructure sustainability deliverables and workshops
	Clause
	Deliverable / Workshop
	Format
	Relationship to ISMP(P)

	3.1
	Infrastructure Sustainability Management Plan (Planning) (ISMP(P))
	Report
	Primary deliverable

	3.1.1
	Compliance Register Monitoring Spreadsheet
	Register
	Appendix

	3.1.2.2
	Specified Preliminary Evaluation Activities

	3.1.2.2.1
	Pla‑2: Urban and Landscape Design
Urban and Landscape Design Plan (ISC) / Integrated Landscape Assessment (Transport and Main Roads)
	Report(s)
	Reference

	
	Draft Urban and Landscape Design Statement
	
	

	
	Quantitative assessment of urban and landscape outcome areas
	
	

	3.1.2.2.2
	Lea‑1: Integrating Sustainability
Sustainability objectives and targets
	ISMP section
	Component

	
	Sustainability objectives and targets workshop
	Workshop
	Appendix

	
	Endorsement of sustainability objectives and targets
	Principal’s email confirmation of endorsement
	Component

	3.1.2.2.3
	Lea‑2: Risks and Opportunities
Sustainability opportunities / initiatives / innovations
	Register
	Appendix

	
	
	Workshop(s)
	Supporting activity

	3.1.2.2.4
	Sustainability risk assessment
	Register and report(s)
	Reference

	3.1.2.2.5
	Res‑1: Climate and Natural Hazards Risk
Climate change and natural hazards risk assessment
	Report
	Reference

	
	
	Workshop(s)
	Supporting activity

	3.1.2.2.6
	Res‑2: Resilience Planning
Resilience assessment
	Report
	Reference

	
	
	Workshop(s)
	Supporting activity

	3.1.2.2.7
	Ecn‑1: Options Assessment and Significant Decisions
Decision making procedures and records
	ISMP section
	Component

	
	
	Register and/or report(s)
	Appendix

	
	
	Workshop
	Supporting activity

	3.1.2.2.8
	Ene‑1: Energy Efficiency and Carbon Reductions, and
Rso-6: Material Life Cycle Impact Measurement and Management:
Greenhouse gas lifecycle emissions estimate
	Report
	Reference

	3.1.2.2.9
	Rso‑1: Resource Strategy Development
Resource efficiency investigation
	Report
	Reference

	3.1.2.2.10
	Wat‑1: Avoiding Water Use
Water demand assessment
	Report
	Reference

	3.1.2.2.11
	Env‑1 to Env‑3: Receiving Water Quality, Noise, and Vibration
Environmental considerations from stakeholder engagement
	Report section(s)
	Reference

	3.1.2.2.12
	Water quality modelling and assessment for design treatments
	Report
	Reference

	3.1.2.2.13
	Eco‑1: Ecological Protection and Enhancement
Ecological impact assessment
	Report
	Reference

	3.1.2.2.14
	Sta‑1, Sta‑2: Stakeholder Engagement Strategy and Impacts,
Leg‑1: Leaving a Lasting Legacy, and
Her‑1: Heritage Protection and Enhancement:
Stakeholder documentation review and input
	Report(s)
	Reference

	3.1.3
	Materiality assessment
	Completed ISC v2.1 Scorecard
	Appendix

	3.1.4
	IS Scorecard
	Register
	Appendix

	3.1.5
	Monthly sustainability progress meetings
	Meeting minutes
	Appendix

	3.2
	Inputs to project cost estimate
	Cost estimate line item(s)
	-

	3.3
	Preliminary Evaluation Sustainability Assessment Chapter / Inputs
	Report section
	-


[bookmark: _Toc227618678]Infrastructure Sustainability Management Plan (Planning) (ISMP(P))
The intent of the Infrastructure Sustainability Management Plan (Planning) (ISMP(P)) is that it provides a living document of SMART infrastructure sustainability objectives and targets, management measures, and evidence requirements identified for the project. On its own, it is a primary piece of evidence for the Lea‑1 credit, but it also serves as an overarching deliverable documenting the project’s approach to all other credits within the IS Rating Scheme.
The Consultant shall develop an ISMP(P) in accordance with the template in Appendix B and the requirements of the IS Technical Manual, v2.1, unless an alternate structure is approved by the Project Manager.
The Consultant shall maintain the continuity of intent of previous plans, studies and assessments (including those outlined in Clause 2.3) when developing their ISMP(P) and include enough additional actions to set the project up for success in achieving a certified IS v2.1 rating in future phases.
The ISMP(P) shall be:
submitted in draft to the Principal for a direction as to its suitability within 6 weeks of the Preliminary Evaluation Start Date.
formally reviewed and updated prior to completion of the Preliminary Evaluation phase to capture the latest decisions and targets as they evolve through the contract.
	Project Manager: include delivery milestone timing.


This must be completed by @ Type here.
In addition to a final PDF copy with all included appendices, the Consultant shall include a native format version (that is, a Word (.docx) format) of the primary ISMP document to support handover into the next phase.
[bookmark: _Toc227618679]Compliance Register Monitoring Spreadsheet
Upon completion of the Preliminary Evaluation phase, the Consultant shall provide a Compliance Register Monitoring Spreadsheet as an Appendix to the ISMP(P). A template for the Spreadsheet is included as part of the ISMP template in Appendix B. The Spreadsheet is intended to serve as an index to the overall sustainability assessment package of deliverables, facilitating handover to future project phases by enabling relevant information to be easily located.
The Spreadsheet shall identify the documents where each of the requirements in Clause 3 of this Functional Specification, and requirements under the targeted credits and levels within the Consultant’s IS Scorecard (Clause 3.1.4), are addressed. Where there are any recommendations for key items to be resolved at the beginning of the next phase, these shall also be identified in the Spreadsheet.
The Consultant may also use the Spreadsheet throughout the contract to track progress against contractual commitments and targeted credits, and responsibilities / timing for implementation of actions. However, evidence of this ongoing use is not required as part of the final deliverable.
[bookmark: _Toc227618680]Sustainability targets and requirements
Background
In addition to the requirement to achieve an IS rating for infrastructure projects, there are several sustainability-related priorities driven by various levels of government that cascade down to Transport and Main Roads infrastructure projects. Transport and Main Roads have identified a list of overall IS Design rating targets for projects to demonstrate their alignment with these priorities, which are presented in 2 categories within Table 3.1.2.2 as follows:
Design Rating Minimum Requirement
Achievement of these credit requirements (whole levels or sublevel DLX.X requirements as specified) will be directly supported by mandatory process- or outcome-based requirements and targets in government priorities and standards.
All projects are required to include these as part of their IS rating pathway.
Design Rating Stretch Targets
These credit targets directly align with non-mandatory government objectives, and therefore are not compulsory, but should be included within the project’s IS rating pathway.
Key documents that have informed the above requirements and targets are listed in Appendix A. For each requirement and target listed in Table 3.1.2.2, superscript citations are provided in the following format to indicate the primary source document in Appendix A:
General format = [Level X]Appendix A reference / [DLX.X]Appendix A reference
Examples = Level 2⁴ª, DL1.1-DL2.3²ª
It is emphasised that these requirements and targets are for the future Design rating – they are not Preliminary Evaluation requirements in themselves. They are presented for information and reference in this document to indicate the Department’s overall project sustainability and IS rating objectives. For Preliminary Evaluation specifically, prescriptive activities have been developed and outlined in Clause 3.1.2.2 to support the future achievement of the overall Design rating requirements and targets.
Specified Preliminary Evaluation Activities
To maximise the project’s chance of success in future achievement of both the Design Rating Minimum Requirements and Stretch Targets, the Consultant shall deliver the Specified Preliminary Evaluation Activities outlined throughout this section, as summarised in Table 3.1.2.2.
The outputs of Preliminary Evaluation are carried forward through to Business Case for further development and investigation.
The Consultant is not expected to produce separate deliverables for each individual requirement. The Consultant is encouraged to combine deliverables, and integrate requirements into existing project deliverables, where they feel it is appropriate to do so and as agreed with the Principal.
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Table 3.1.2.2 – Specified Preliminary Evaluation Activities
	Theme
	Credit
	Specified Preliminary Evaluation Activity
	Design Rating Minimum Requirement
Format = [DLX.X]Appendix A reference
	Design Rating Stretch Target
Format = [Credit Level]Appendix A reference

	Governance
	Pla-2: Urban and Landscape Design
	Clause 3.1.2.2.1
	-
	Level 32ª

	
	Lea-1: Integrating Sustainability
	Clause 3.1.2.2.2
	-
	Level 12i

	
	Lea-2: Risks and Opportunities
	Clause 3.1.2.2.3
Clause 3.1.2.2.4
	-
	Level 12i

	
	Lea-3: Knowledge Sharing
	None for Preliminary Evaluation.
	-
	Level 32ᵇ

	
	Spr-1: Sustainable Procurement Strategy
	None for Preliminary Evaluation.
	-
	Level 3¹ᵇ

	
	Spr-2: Supplier Assessment and Selection
	None for Preliminary Evaluation.
	DL1.12q
	Level 22ᵇ

	
	Spr-3: Contract and Supplier Management
	None for Preliminary Evaluation.
	-
	Level 2¹ᵇ

	
	Res-1: Climate and Natural Hazards Risks
	Clause 3.1.2.2.5
Clause 3.1.2.2.11
	DL1.1-DL2.31d
	Level 22ª

	
	Res-2: Resilience Planning
	Clause 3.1.2.2.6
	DL1.1-DL1.41d
	Level 12ª

	Economic
	Ecn-1: Options Assessment and Significant Decisions
	Clause 3.1.2.2.3 (Lea-2)
Clause 3.1.2.2.7 (Ecn-1)
	-
	Level 12ª

	Environment
	Ene-1: Energy Efficiency and Carbon Reductions
	Clause 3.1.2.2.3 (Lea-2)
Clause 3.1.2.2.7 (Ecn-1)
Clause 3.1.2.2.8 (Ene-1)
	DL1.11e
	DL1.1-DL1.2, and target 15% reduction under DL1.31h

	
	Rso-1: Resource Strategy Development
	Clause 3.1.2.2.3 (Lea-2)
Clause 3.1.2.2.7 (Ecn-1)
Clause 3.1.2.2.7 (Ecn-1)
	-
	Level 22ᵇ

	
	Rso-4: Resource Recovery and Management
	Clause 3.1.2.2.3 (Lea-2)
	DL2.2¹ᵇ
	Level 3¹ᵇ

	
	Rso-6: Material Life Cycle Impact Measurement and Management
	Clause 3.1.2.2.3 (Lea-2)
Clause 3.1.2.2.7 (Ecn-1)
Clause 3.1.2.2.8 (Rso-6)
	DL1.11e
	DL1.1, and target 15% reduction under DL1.21h

	
	Rso-7: Sustainability Labelled Products and Supply Chains
	None for Preliminary Evaluation.
	-
	Level 2¹ᵇ

	
	Wat-1: Avoiding Water Use
	Clause 3.1.2.2.3 (Lea-2)
Clause 3.1.2.2.7 (Ecn-1)
	DL1.11d
	DL1.1-DL1.2, and maximise % reduction under DL1.31d

	
	Env-1: Receiving Water Quality
	Clause 3.1.2.2.9
Clause 3.1.2.2.11
	DL1.3, DL1.42d
	Level 21d

	
	Env-2: Noise
	Clause 3.1.2.2.11
	-
	Level 21d

	
	Env-3: Vibration
	Clause 3.1.2.2.11
	-
	Level 21d

	
	Eco-1: Ecological Protection and Enhancement
	Clause 3.1.2.2.10
	DL1.1-DL1.4¹ª
	Level 1¹ª

	Social
	Sta-1: Stakeholder Engagement Strategy
	Clause 3.1.2.2.11
	-
	Level 2¹ª

	
	Sta-2: Stakeholder Engagement and Impacts
	
	-
	Level 2¹ª

	
	Leg-1: Leaving a Lasting Legacy
	
	-
	Level 32a

	
	Her-1: Heritage Protection and Enhancement
	
	-
	Level 22a

	
	Wfs-1: Jobs, Skills and Workforce Planning
	None for Preliminary Evaluation.
	Level 12q
	Level 12q

	
	Wfs-3: Diversity and Inclusion
	None for Preliminary Evaluation.
	DL1.1, DL1.22q
	Level 22q




Urban and landscape design plan, statement, and assessment
	Credit
	Design Rating Minimum Required Outcome
	Design Rating Stretch Target

	Pla-2
	-
	Level 32a


The Consultant shall prepare an Urban and Landscape Design Plan (ISC) / Integrated Landscape Assessment (equivalent document in Transport and Main Roads) and Draft Urban and Landscape Design Statement in accordance with DL1.1 and DL2.1 under Pla-2. Compliance shall be demonstrated in the form of a table within the plan that identifies how and where the criteria have been addressed.
As part of the plan, Consultant shall also provide qualitative assessment of the urban and landscape outcome areas identified in Pla-2 DL3.1, including addressing the following:
Commentary comparing and contrasting between Preliminary Evaluation options to identify which is best placed to demonstrate net improvement in at least 2 urban and landscape outcome areas.
Identification of assumptions and features in the current Preliminary Evaluation option(s) upon which the assessment is relying.
Gap analysis to identify specific further opportunities and initiatives to achieve net improvement in outcome areas, and high‑level, indicative order‑of‑magnitude costs associated with implementing these.
Projects may refer to guidance in the Movement and Place Policy (Department of Transport and Main Roads) and the Beyond the Pavement – Urban Design Policy Procedures and Design Principles (Transport for New South Wales).
Sustainability objectives and targets
	Credit
	Design Rating Minimum Required Outcome
	Design Rating Stretch Target

	Lea-1
	-
	Level 12i


The Consultant shall develop project-specific sustainability objectives and targets for inclusion in the ISMP(P) based on the outcomes of the Materiality Assessment (Clause 3.1.3), collaboration with the Principal and project team (for example, sustainability initiatives workshop in Clause 3.1.2.2.3), the guidance note in Appendix C, and requirements under DL1.1 in Lea-1.
The Consultant shall seek endorsement of the proposed infrastructure sustainability objectives and targets from the Principal.
Sustainability opportunities / initiatives / innovations
	Credit
	Design Rating Minimum Required Outcome
	Design Rating Stretch Target

	Lea-2
	-
	Level 12i


The Consultant shall facilitate an internal infrastructure sustainability workshop with members from both the Principal and Consultant team to inform development and updates of the ISMP(P) and:
raise awareness of infrastructure sustainability and the key areas of opportunity and constraint in relation to the project,
discuss and assign roles and responsibilities for sustainability assessment,
incorporation within other contract deliverables,
discuss and confirm or establish the project specific sustainability SMART objectives and targets (Clause 3.1.2.2.2), and
identify potential infrastructure sustainability strategies, actions, opportunities, initiatives, and innovations that would assist the project to achieve positive quadruple bottom line (governance, economic, environmental, and social) outcomes over the life of the asset and a certified IS v2.1 rating.
This should include opportunities that align with the following focus areas:
Energy and carbon emissions reduction opportunities (Ene-1 DL1.2)
Resource efficiency opportunities (Rso-1 DL1.2)
Opportunities for beneficial reuse of resource outputs (that is, waste) (Rso-4 DL2.1)
Water use avoidance and reduction opportunities (Wat-1 DL1.2)
Alternative (non‑potable) water source options (Wat-2 DL1.1)
Innovations that may qualify under an IS innovation category (Inn-1)
To support specific government sustainability objectives, the Department highlights the following for the Consultant to consider as part of the opportunities identification process where appropriate and relevant. Superscript citations are provided to indicate the source document for the initiative in Appendix A:
Construction process carbon reduction measures listed in Table 1 of the journal paper, Holistic Review of Construction Process Carbon-Reduction Measures1h.
Provision of EV charging infrastructure2a.
Opportunities to re‑use waste materials, particularly in earthworks and drainage applications2a.
Opportunities to use crumbed rubber2a.
Market development, research and reporting on waste and circular economy opportunities to understand business barriers, including innovative solutions and materials1b. This includes opportunities to partner with industry to identify and realise circular economy opportunities.
Accessibility and inclusion in design, including co‑design opportunities, in accordance with the Guiding Principles in Transport and Main Roads’ Accessibility and Inclusion Strategy and the Disability Standards for Accessible Public Transport2a.
Catering to new transport modes (for example, personal mobility devices and connected vehicles)2a.
For projects in rural and remote areas, provision of recreation trails2a.
Options to temporarily relocate vegetation for future reinstatement, rather than permanent clearing and revegetation¹ª.
The Consultant shall produce a sustainability initiatives register as an output of the internal sustainability initiatives workshop and include this as an Appendix within the ISMP(P). The sustainability initiatives listed should not include those concepts considered business as usual as defined by the Base Case Framework in Appendix D.
The Consultant is expected to review and update the register in consultation with the project team prior to the end of Preliminary Evaluation phase to refine and identify any additional initiatives.
In addition to a final PDF copy, the Consultant shall include a native format version (that is, an Excel (.xlsx) format) of the document to support handover into the next phase.
Sustainability risk assessment
	Credit
	Design Rating Minimum Required Outcome
	Design Rating Stretch Target

	Lea-2
	-
	Level 12i


The Consultant shall ensure that project risk analysis and management addresses the risk assessment requirements of Lea-2 Level 1 (that is, identification and implementation of treatment options does not need to be considered at this stage). This shall include identification of potential treatment options for all extreme, very high or high (or equivalent rating scale) risks, although confirmation of implementation is not required for Preliminary Evaluation. This process is expected to be integrated into overall project risk assessment, and the Consultant shall reference the relevant documentation (for example, project risk register and report(s)) in the ISMP(P).
As part of this, projects should record potential risks in supply chain availability for sustainable materials, and energy and water resources, and opportunities to invest in regional development, where appropriate for the project.
Climate change and natural hazards risk assessment
	Credit
	Design Rating Minimum Required Outcome
	Design Rating Stretch Target

	Res-1
	DL1.1-DL2.3²ª
	Level 22a


The Consultant shall identify and assess climate change and natural hazards risks as part of a multidisciplinary process in accordance with Transport and Main Roads’ guidance and templates in Climate change technical publications, the Road planning and design manual - 2nd edition, Volume 3, Part 5, as well as requirements under Res-1 DL1.1-DL2.3. This shall include identification of potential treatment options for all extreme and high priority risks, although confirmation of implementation and residual (post‑treatment) risk assessment is not required for Preliminary Evaluation.
The outcomes of the assessment shall be documented in a report. In addition to a final PDF copy with all included appendices, the Consultant shall include native format versions (that is, Word (.docx) and Excel (.xlsx) formats) of the documents to support handover into the next phase.
Resilience assessment
	Credit
	Design Rating Minimum Required Outcome
	Design Rating Stretch Target

	Res-2
	DL1.1-DL1.41d
	Level 12a


The Consultant shall undertake a resilience assessment as part of a multidisciplinary process to consider shocks and stresses likely to impact the asset functionality, services and interconnected systems, in accordance with Res-2 DL1.1-DL1.4. This shall include identification of potential treatment options for shocks and stresses deemed likely to impact the identified asset, although confirmation of implementation is not required for Preliminary Evaluation.
The outcomes of the assessment shall be documented in a report (Resilience Plan). In addition to a final PDF copy with all included appendices, the Consultant shall include native format versions (that is, Word (.docx) and Excel (.xlsx) formats) of the documents to support handover into the next phase. Note: acknowledging the overlap between assessments for climate change / natural hazards and resilience (Res-1 and Res-2), this assessment may be combined into a single report along with the climate change and natural hazards risk assessment (Clause 3.1.2.2.5).
Decision making procedures and records
	Credit
	Design Rating Minimum Required Outcome
	Design Rating Stretch Target

	Ecn-1
	-
	Level 12a


The Consultant shall facilitate a multidisciplinary decision-making governance workshop aimed at establishing the following procedures for decision‑making in accordance with Ecn-1 Level 1:
Parameters and thresholds for defining a decision (options assessment) as ‘significant’.
A minimum set of core criteria for formal multi-criteria analysis (MCA), which the project shall aim to apply to all ‘significant’ decisions.
The core criteria for MCA shall include at least one criterion for each of the following:
outward impacts from the project to the environment
outward impacts from the project to society (that is, local community stakeholders)
outward impacts from the project to the economy (that is, local businesses and supply chain – not to be confused with project / asset financial impacts)
monetised whole-of-life cost impact (that is, project / asset financial impacts).
The project may introduce additional criteria for specific decisions as needed, but the intent is to ensure all ‘significant’ decisions are assessed including consideration of environmental, social, economic, and financial impacts.
Communication protocols for ensuring the appropriate team members are alerted to, and will be able to participate in, ‘significant’ decision assessments arising on the project.
At minimum, workshop participants shall include members of the team with decision-making authority (including the Principal’s Project Manager and the Consultant’s Project Manager), and key technical disciplines whose scope of work are most likely to impact, or be impacted by, project decisions (for example, structural, pavement, civil, geotechnical, environment).
The agreed project decision-making procedures shall be minuted as a project record for IS rating evidence and then documented within the ISMP(P).
At a minimum, the Consultant shall apply the agreed procedures to initiatives in the following categories (as identified through the Lea-2 sustainability opportunities identification process in Clause 3.1.2.2.3):
Energy and carbon emissions reduction opportunities (Ene-1 DL1.2).
Resource efficiency opportunities (Rso-1 DL1.2).
Opportunities for beneficial reuse of resource outputs (that is, waste) (Rso-4 DL2.1).
Water use avoidance and reduction opportunities (Wat-1 DL1.2).
Alternative (non-potable) water source options (Wat-2 DL1.1).
Evidence of decision-making processes being applied shall be provided as an Appendix to the ISMP(P). For example:
Minutes from the decision‑making governance workshop.
Decision register, demonstrating application of the agreed procedures to identify which decisions are ‘significant’.
Records for assessment of any ‘significant’ decisions as per the agreed procedures, for example, MCA spreadsheets, reports.
Appendix B provides guidance and a template for the above to address ISC requirements (Consultant is not required to use these and may opt to develop / use their own).
Greenhouse gas lifecycle emissions estimate
	Credit
	Design Rating Minimum Required Outcome
	Design Rating Stretch Target

	Ene-1
	DL1.11e
	[bookmark: Text2]DL1.1-DL1.2, and target 15%* reduction under DL1.31h

	Rso-6
	DL1.11e
	DL1.1, and target 15%* reduction under DL1.21h



	*Target of 15% reduction or revised for specific project context.
Project Manager to review and revise % target with consideration of project context. Ensure corresponding targets in Table 3.1.2.2 are also updated accordingly.


To support final Preliminary Evaluation reporting, the Consultant shall develop an IS ‘Actual Case’ estimate of lifecycle greenhouse gas emissions for each of the final preferred Preliminary Evaluation options being submitted under the relevant assessment framework (as per Clause 1b), as well as a ‘do nothing’ option (note the ‘do nothing’ option is sometimes referred to as a ‘Base Case’, but is not to be confused with the IS definition of ‘Base Case’ which is establishment of a business‑as usual footprint / reference design for energy, carbon, materials and water). Calculations are to be done at order‑of‑magnitude and may use rules‑of‑thumb to only focus on the most pertinent costs and benefits (noting that level of detail can vary significantly with level of design).
The emissions scope and metrics of the estimate shall adopt the principles of DL1.1 in Ene-1 and Rso-6, and be in accordance with the Infrastructure Australia Guide to assessing greenhouse gas emissions, and any other current departmental guidance as agreed between the Principal and Consultant. Note this is to be undertaken regardless of whether the project is seeking submission to Infrastructure Australia, as it is also intended to support the department’s broader goals in understanding project carbon footprints.
The Consultant shall produce a report to document the methodology, assumptions, and outcomes of the estimate.
Water quality modelling and assessment for design treatments
	Credit
	Design Rating Minimum Required Outcome
	Design Rating Stretch Target

	Env-1
	DL1.3, DL1.42d
	Level 21d


In accordance with operation phase requirements under Env-1 Level 2, the Consultant shall undertake high‑level quantitative assessments (that is, using rules‑of‑thumb, sizing curves, and generic calculations as opposed to modelling software such as MUSIC or TUFLOW) of the following:
Operational receiving water quality impacts to determine how the project can demonstrate no adverse impact on receiving water environmental values.
For projects that discharge to freshwater environments (that is, where stream geomorphology is shaped by catchment runoff, unlike tidal or constructed / lined environments), peak stormwater flow assessment to determine how the project can demonstrate no increase in peak stormwater flows for up to a 2 year ARI event.
The purpose of the assessment is to confirm if design treatments are feasible given physical site constraints such as levels, grades, and available space. The assessment shall also include the following:
Where multiple Preliminary Evaluation options are being prepared, commentary comparing and contrasting between options to identify which is best placed to achieve ‘no adverse impacts’ and ‘no increase in peak stormwater flows’.
Identification of assumptions and features in the current Preliminary Evaluation option(s) upon which the assessment is relying.
Gap analysis to identify specific opportunities and initiatives to meet or exceed the requirements for ‘no adverse impacts’ and ‘no increase in peak stormwater flows’, and high‑level, indicative order‑of‑magnitude costs associated with implementing these. This shall include identifying and allocating feasible space provisions for pre‑treatment, edge treatments, access requirements, pollutant offsets and appropriate contingency for unexpected future constraints.
Ecological impact assessment
	Credit
	Design Rating Minimum Required Outcome
	Design Rating Stretch Target

	Eco-1
	DL1.1-DL1.4¹ª
	Level 1¹ª


The Consultant shall undertake quantitative assessment of ecological values and impacts to determine how the project can demonstrate no quantifiable ecological loss, in accordance with Eco-1 Level 1, and potentially improve ecological value. The assessment shall be undertaken in accordance with the C7557 Terms of Reference for Preliminary Environmental Assessment. The assessment shall also include the following:
Where multiple Preliminary Evaluation options are being prepared, commentary comparing and contrasting between options to identify which is best placed to minimise impacts and improve ecological value.
Identification of assumptions and features in the current Preliminary Evaluation option(s) upon which the assessment is relying.
Gap analysis to identify specific opportunities and initiatives for further improvement to achieve no net loss and/or achieve net ecological gain, and high‑level, indicative order‑of‑magnitude costs associated with implementing these.
Stakeholder documentation review and input
	Credit
	Design Rating Minimum Required Outcome
	Design Rating Stretch Target

	Sta-1
	-
	Level 21a

	Sta-2
	-
	Level 21a

	Leg-1
	-
	Level 32a

	Her-1
	-
	Level 22a

	Res-1
	DL1.1-DL2.31d
	Level 22a

	Env-1
	DL1.3, DL1.42d
	Level 21d

	Env-2
	-
	Level 21d

	Env-3
	-
	Level 21d


In collaboration with the Principal or nominated representative (refer Clause 2.4), the Consultant shall contribute to the development of the Community Engagement Plan, and available heritage assessment and consultation documentation, to ensure they are sufficient to support potential future achievement of the following credits / credit criteria:
Sta-1 and Sta-2 – Level 2
Her-1 – Level 2
Leg-1 – Level 3
Env-1 to Env-3 – DL2.1
Res-1 – DL2.4
This includes, but is not limited to, ensuring the following are addressed in relevant documents:
Document content requirements outlined under each credit.
Schedules for future progress reviews, reporting, workshops, and other process requirements (acknowledging that during Preliminary Evaluation there may be uncertainty around timing for future project phases, these schedules can be included as placeholders with more high‑level indicative timing / frequency).
Identification of potential topics / issues for which the project could seek stakeholder input, including:
High priority stakeholder issues (Sta-1, Sta-2 and Leg-1)
Heritage and cultural values (Her-1)
Environmental impacts and mitigations (Env-1 to Env-3), and
Climate and natural hazard risks and treatment options (Res-1).
Identification of potential forums and other mechanisms to seek stakeholder input on the nominated topics / issues.
[bookmark: _Toc227618681]Materiality assessment
The Consultant shall undertake a Materiality Assessment by completing the assessment tool in the ISC IS v2.1 Scorecard.
This shall be attached as an Appendix to the ISMP(P) with key outcomes discussed in the relevant section of the ISMP(P) and used to guide the development of objectives and targets (Clause 3.1.2.2.2). Note this is a preliminary exercise and does not require submission to ISC for verification during Preliminary Evaluation.
Where multiple Preliminary Evaluation options are being prepared, only one Materiality Assessment is required. However, discussion should highlight any key assumptions and points of difference between project options that may result in significant differences to materiality.
[bookmark: _Toc227618682]IS Scorecard
The Consultant shall produce an IS Scorecard to document a proposed pathway for the project to achieve a certified v2.1 IS rating, identifying target credits and levels (including stretch targets), as well as any credits scoped out via the Materiality Assessment (Clause 3.1.3).
The Scorecard shall identify the risk level (low, medium, high / stretch) for each of the targeted credit levels, indicating which items may require application of additional strategies and measures to achieve the targeted credit outcome and the overall v2.1 rating.
As a minimum, the Scorecard shall reflect the Design Rating Minimum Requirements and Stretch Targets listed in Table 3.1.2.2. However, the Consultant is encouraged to identify any and all additional targets that may be feasible and appropriate for the project, balancing effort and value for money; not from a points perspective but in achieving holistic sustainability outcomes, ensuring that there is also sufficient buffer of at least 5 points in the overall points targeted to achieve a certified v2.1 rating.
[bookmark: _Toc227618683]Inputs to project cost estimate
The Consultant shall incorporate costs associated with infrastructure sustainability into the Preliminary Evaluation cost estimate to ensure there is a budget allocated for delivering sustainability in future phases.
The costs shall include as a minimum:
Costs for the development and implementation of an Infrastructure Sustainability Management Plan (Design).
Costs required to implement sustainability initiatives contributing towards the targeted v2.1 certified rating. This shall consider, as relevant to initiatives and recommendations identified in the ISMP(P):
Costs for additional land acquisitions and design features required to enhance sustainability outcomes (for example, water quality, ecology, offsets, urban and landscape design, and climate and natural hazards resilience) (if not already captured in other items).
Costs associated with procurement of products that may be over and above the BAU requirements (for example, lower carbon products and products with sustainability certifications).
The Consultant shall provide separate line items, for example where dedicated cost analysis has already been undertaken on specific initiatives (as per Clause 3.1.2.2.7) and/or to distinguish between different Preliminary Evaluation options.
ISC fees for registration, ongoing support, verification, and certification for the Design and As Built ratings.
Order‑of‑magnitude (for example, nearest $100K) sustainability consultant fees for future Business Case, Design and Construction stages.
[bookmark: _Toc227618684]Preliminary Evaluation Sustainability Assessment chapter / inputs
	Project Manager: edit the text as needed to suit project requirements. Note that there are significant differences in sustainability assessment requirements between the State and Federal frameworks, which can result in major scope and fee impacts if the incorrect option is nominated:
Infrastructure Australia’s Assessment Framework Stage 2 – applies to all projects seeking >$250M federal funding.
Queensland Government Department of State Development and Infrastructure’s Business Case Development Framework – all other projects.


The Consultant shall prepare the Sustainability Assessment chapter / inputs for the Preliminary Evaluation in accordance with the @ Type here [Infrastructure Australia’s Assessment Framework Stage 2 / Queensland Government Department of State Development and Infrastructure’s Business Case Development Framework].
[bookmark: _Toc227618685]Payment
	Project Manager: include the associated Item No. for infrastructure sustainability.


The Lump Sum for Item No. PE @ Type here XX Infrastructure Sustainability shall include all works specified in this Functional Specification – Preliminary Evaluation.
Costs for preparing the Preliminary Evaluation Sustainability Assessment chapter / inputs are to be captured under Item No. PE @ Type here XX.

[bookmark: _Toc227618686]Appendix A: Guidance and policy information for infrastructure sustainability
Table A – Guidance and Policy Documents
These are referenced throughout the document in the following format:
General format = [Level X]Appendix A reference / [DLX.X]Appendix A reference / [other text]Appendix A reference
Examples = Level 2⁴ª, DL1.1-DL2.3²ª
	Department
	
	Title

	Australian Government

	Department of Climate Change, Energy, the Environment and Water

Infrastructure Australia

Department of Infrastructure, Transport, Regional Development, Communications and the Arts
	
	Nature Positive Plan, National Environmental Standards, and EPBC Act Reforms
National Waste Policy
The Reef 2050 Plan
Assessment Framework Stages 2 and 3
Guide to assessing greenhouse gas emissions
Innovate Reconciliation Action Plan
Valuing emissions for economic analysis
Infrastructure Policy Statement
Australian Transport Assessment and Planning Parameter values

	Queensland Government

	Department of State Development, Infrastructure and Planning

Department of Housing and Public Works

Department of the Environment, Tourism, Science and Innovation

Department of Transport and Main Roads

Queensland Treasury

Department of Women, Aboriginal and Torres Strait Islander Partnerships and Multiculturalism
	
	State Infrastructure Strategy 2022-2042
Reducing Government Infrastructure Emissions Roadmap – Discussion Paper
Business Case Development Framework
State Planning Policy
Waste Management and Resource Recovery Strategy for Queensland
Climate Change Adaptation Strategy 2017-2030
Conserving Nature – a Biodiversity Conservation Strategy for Queensland
Biocondition Assessment Framework
Environmental Sustainability Policy
Climate change technical publications
Road planning and design manual - 2nd edition, Volume 3, Part 5
Accessibility and inclusion strategy
Disability Standards for Accessible Public Transport
Net zero emissions transport roadmap (to be released)
Waste 2 Resource Strategy
Movement and Place Policy
Queensland Procurement Policy
Procurement Assurance Model

	Other guidance

	N/A – Journal paper from Arogundade S, Dulaimi M, Ajayi S
	
	Holistic Review of Construction Process Carbon-Reduction Measures: A Systematic Literature Review Approach

	Transport for New South Wales
	
	Beyond the Pavement – Urban Design Policy Procedures and Design Principles




[bookmark: _Toc227618687]Appendix B: Infrastructure sustainability management plan outline



[bookmark: _Toc227618688]Appendix C: Guidance Note – Project sustainability objectives and targets



[bookmark: _Toc227618689]Appendix D: Guidance Note – Infrastructure Sustainability Base Case Framework



[bookmark: _Toc227618690]Appendix E: Guidance Note – Incorporating sustainability into project decision making
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