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1 Introduction 

1.1 Background 

There are a variety of interface issues that the Contractor will need to take account of and manage 
accordingly in carrying out the work under the Contract. These can be divided up as follows: 

a) Other parties working on the State Controlled Road network. This is further divided into: 

i. network maintenance and operational activities by others, and 

ii. construction and maintenance of works owned by others. 

b) Over-dimension / over-mass vehicles travelling on the State Controlled Road network. 

c) Capital works on the State Controlled Road network. This is further divided into: 

i. projects currently under construction, 

ii. completed projects with a defects liability period, 

iii. identified Contracts, and 

iv. future projects. 

d) Interfaces with other networks. This is further divided into: 

i. toll roads, and 

ii. other road networks owned and / or maintained by others. 

1.2 Key principles 

The Principal retains primary responsibility for managing interface arrangements in respect of the 
Road Infrastructure. However, to reflect the Contractor's day to day involvement in relation to 
interfaces affecting the work under the Contract, the Contractor must provide the Principal with all 
reasonable assistance required by the Principal for managing interface arrangements, including by 
complying with the requirements set out in this Appendix C (and elsewhere in the Contract) with 
respect to interfaces in carrying out the work under the Contract. 

1.3 Programming of Contractor’s work 

The Contractor will submit Asset Management Plans and Project Programs in accordance with Clause 
14 of the General Conditions and the programming obligations set out in the General Conditions 
apply. 

1.4 Minimising traffic impacts 

When developing the program of works the Project Programs, one Year Forward Programs and five 
Year Forward Programs the Contractor must: 

a) Take into account the need to minimise impacts on the Road Infrastructure, for example by 
not scheduling multiple projects on the one route or concurrent works on alternate routes, and 

b) Consult other parties that may have an interest in the programs of works in order to ensure 
coordination of all works on the network and on adjoining networks maintained by others. 
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2 Other parties working on the State Controlled Road network 

Other parties (Principal’s staff, other contractors employed by Transport and Main Roads and other 
groups) may be working on the State Controlled road network at various times. 

The presence of other contractors does not relieve the Contractor of their obligations to maintain the 
network according to the Contract documents. 

2.1 Network maintenance and operational activities by others 

Other parties may be working on or adjacent to the Road Infrastructure at various times, including: 

a) the Principal and its employees, agents and consultants, 

b) specific contracts (for example, vegetation and litter), 

c) RoadTek (electrical, structural and linemarking),  

d) other contractors engaged by the Principal, and  

e) other parties (such as PUP authorities). 

Obligations 

The following table details the obligations of the Contractor in relation to maintenance work being 
carried out on or adjacent to the Road Infrastructure by other parties. 

Table 2.1 – Contractor Obligations 

Activity Contractor Obligations 

Other Party reactive works • work collaboratively with Other Party to avoid conflicts 

Other Party planned works • if sought, provide input to the Principal on impacts of proposed 
works 

Traffic Management • notify the Principal of issues with safety and traffic management or 
concerns about quality of work 

Defects • notify the Principal of defects that require rectification, and 
• rectify defects if ordered by the Principal (excludes electrical, 

structural and linemarking) 

2.2 Construction and maintenance of assets and infrastructure owned by others 

The Road Infrastructure is comprised of some assets and infrastructure that are not owned by the 
Principal, including: 

a) ancillary works and encroachments (AWEs) 

b) Public Utility Plant (PUP), and 

c) property developments. 
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Ancillary Works and Encroachments 

Schedule 6 of the Transport Infrastructure Act 1994, defines Ancillary Works and Encroachments 
(AWEs). AWEs are things that are constructed or activities undertaken within the State Controlled 
Road Reserve by others. They include: 

a) overhead conveyors, monuments or statues, awnings, mail boxes, pumps, bowsers, and 

b) drilling, slashing, landscaping, removing trees, sporting activities, camping. 

The Principal does not maintain records of all existing AWEs. 

Public Utility Plant 

Public Utility Plant (PUP) includes such things as power lines, telecommunications cables, water and 
sewerage pipelines and the like which are permitted to be constructed within the State Controlled 
Road Reserve under various State and Commonwealth legislation. 

The Principal does not maintain records of all existing PUP. 

Property developments 

Under various legislation, the Principal may impose development conditions / restrictions on adjacent 
or near properties which access or have impacts on the State Controlled Road Reserve. 

The Principal does not maintain records of all existing property conditions / restrictions. 

Obligations 

Table 2.2(a) details the obligations of the Contractor in relation to assets and infrastructure that are not 
owned by the Principal. 

Table 2.2(a) – Contractor Obligations 

Activity Contractor Obligations 

Routine Maintenance Work by 
Contractor to exist AWEs, PUP and 
property developments 

• undertake Routine Maintenance Work in consultation 
with Other Party 

• rectify defects if ordered by the Principal 

Other works by Contractor to exist 
AWEs, PUP and property 
developments 

• seek approval from the Principal 
• undertake works following approval by the Principal 

Assessment of new AWE, PUP or 
property development application 

• If sought, provide input to the Principal on impacts of 
proposed works 

Installation of new AWE, PUP or 
property development related 
infrastructure 

• notify the Principal of issues with safety and traffic 
management or concerns about quality of work 

Defects • notify the Principal of defects that require rectification. 
• rectify defects if ordered by the Principal (excl PUP) 

 
Removal of signs and other ancillary works and encroachments 

In accordance with Section 52 of the Transport Infrastructure Act 1994, if ancillary works and 
encroachments create a traffic hazard, reduce safety or adversely affect traffic operations; the 
Principal’s Representative may request their removal. 
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Table 2.2(b) details the obligations of the Contractor in relation to the removal of assets and 
infrastructure that are not owned by the Principal. 

Table 2.2(b) – Contractor Obligations 

Activity Contractor Obligations 

Signs attached to road furniture 
including election signs1 

• photograph and record date, time and location of sign, 
and provide this information to the Principal's 
Representative 

• remove the sign from the road reserve (removed in such 
a way as to cause minimal damage to sign), if ordered by 
the Principal's Representative 

• store signs at contractor’s depot until collected by owners 
or destroyed following approval by the Principal’s 
Representative 

• record the names and contact details of any persons 
collecting signs, and 

• report serial offenders to the Principal’s Representative 
for further action. 

Other static signs and other AWEs in 
the road reserve which are creating 
a traffic hazard, reducing safety or 
adversely affecting traffic operations 
including election signs 

• advise the Principal immediately of signs or AWEs which 
are creating a traffic hazard, reducing safety or adversely 
affecting traffic operations 

• photograph and record date, time and location of sign or 
AWE 

• remove signs or other AWEs if ordered by the Principal's 
Representative 

• store signs and other AWEs at Contractor’s depot until 
collected by owners or destroyed following approval by 
the Principal’s representative, and 

• record the names and contact details of any persons 
collecting signs or AWEs. 

Vehicle mounted signs in the road 
reserve which are creating a traffic 
hazard, reducing safety or adversely 
affecting traffic operations including 
election signs 

• refer matter to Queensland Police for further action, and 
• advise the Principal’s representative that the matter has 

been referred to Queensland Police. 

 
Roadside memorials2 

The Contractor will manage roadside memorials sensitively, giving consideration to: 

a) the safety of road users and sponsors 

b) respect for the community 

c) respect for cultural and religious diversity, and 

                                                      

 
1 For further information on election signs refer 
http://www.tmr.qld.gov.au/~/media/communityandenvironment/researcheducation/factsheets/electionsignage.pdf 
2 For further information refer 
http://www.tmr.qld.gov.au/~/media/communityandenvironment/researcheducation/factsheets/roadside%20memori
als.pdf 
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d) environmental values. 

The installation and maintenance of a roadside memorial is the responsibility of the sponsor. 
Memorials may be in place indefinitely, provided they are maintained by the sponsor and do not 
become a road safety hazard (as determined by the Principal). 

Should the Contractor consider that a roadside memorial is creating a traffic hazard, reducing safety or 
adversely affecting traffic operations, then the Principal’s Representative is to be advised and provided 
with details of the hazard, including photographs and the location of the memorial. 

The Principal will determine if removal, relocation or rectification of a roadside memorial is required, 
and authorise any works the Contractor is to perform. 

3 Over-dimension / over-mass vehicles travelling on the State Controlled Road 
network 

Over-dimension / over-mass vehicles will regularly travel on parts of the Road Infrastructure under 
permits issued by the Principal. 

Obligations 

Table 3 details the obligations of the Contractor in relation to over-dimension / over-mass vehicles 
travelling on the Road Infrastructure. 

Table 3 – Contractor Obligations 

Activity Contractor Obligations 

Assessment of over-
dimension / over-mass travel 
application 

• If sought, provide input to the Principal on impacts of 
proposed travel. 

Travel • ensure route is trafficable for vehicle at time of travel, 
and 

• notify the Principal of issues with safety and traffic 
management. 

Damage to infrastructure • notify the Principal of damage to the Road Infrastructure, 
and 

• undertake repairs if ordered by the Principal. 

4 Capital works on the State Controlled Road network 

Capital projects may be undertaken on or adjacent to the Road Infrastructure. For the purposes of this 
Contract, these major capital projects can be divided up as follows: 

a) future projects, and 

b) projects currently under construction or recently completed. 

Future projects 

Future capital projects will from time to time be excised temporarily from the Road Infrastructure for 
the period of construction. The scope and timing of these works will be at the discretion of the 
Principal. The Principal will provide written notice of such future projects and Clause 62 of the General 
Conditions will apply. 
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Projects currently under construction or recently completed 

Projects currently under construction are deemed to be excised temporarily from the Road 
Infrastructure for the period up to practical completion of the construction contract. Details of the 
projects currently under construction, or recently completed and subject to a defects liability period, 
will be provided to the Contractor at the Date of Award. 

Practical completion 

The Principal and the Contractor will conduct a joint inspection at or soon after the date of practical 
completion of the Construction Contract, during which any particular maintenance or omission 
responsibilities of the Construction Contractor that may exist at the date of practical completion will be 
identified. 

The Contractor will resume responsibility for the ongoing routine maintenance of any assets that lie 
within the limits of works of the Construction Contract commencing on the date of practical completion 
of the Construction Contract. The Contractor is not responsible for the rectification of defects or 
omissions related to the Construction Contract during the defects liability period. 

End of defects liability period 

The Principal and the Contractor will conduct a joint inspection at the end of the defects liability period 
of the Construction Contract, during which any particular maintenance or omission responsibilities of 
the Construction Contractor that may exist at the end of the defects liability period will be identified. 
The Contractor will not be responsible for the rectification of defects or omissions related to the 
Construction Contract unless specifically directed the Principal’s Representative. 

5 Adjoining road networks 

Other adjoining road networks 

The Contract network abuts a number of other road networks maintained by others. These include: 

a) State Controlled Roads outside of the geographical limits of this Contract 

b) Local Government networks, and 

c) Toll roads. 

The Contractor has no role with respect to the operation and maintenance of these networks, except 
where identified in Appendix A – Maintenance Responsibility Limits or elsewhere in the Contract 
documents. 

Table 5(a) details the obligations of the Contractor in relation to these other road networks. 

Table 5(a) – Contractor Obligations 

Activity Contractor Obligations 

Other Party reactive works • work collaboratively with Other Party to avoid conflicts 

Other Party planned works • If sought, provide input to the Principal on impacts of 
proposed works 

Other Party access to the Contract 
network to undertake toll road 
related maintenance 

• If sought, provide input to the Principal on impacts of 
proposed works 
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Activity Contractor Obligations 

Traffic Management • notify the Principal of issues with safety and traffic 
management 

6 Works in and around rail corridors 

Queensland Rail (QR) is the Rail Infrastructure Manager for the Queensland narrow gauge rail 
network and the dual gauge rail network from Acacia Ridge to Roma St and the Port of Brisbane. The 
Australian Rail Track Corporation (ARTC) is the Rail Infrastructure Manager for the standard gauge 
rail line which runs from the Qld / NSW border to Acacia Ridge. 

Obligations 

Table 6 details the obligations of the Contractor in relation to rail corridors. 

Note, formal rail safety induction may be required, refer table for further information. 

Table 6 – Contractor Obligations 

Activity Contractor Obligations 

Rail works on State Controlled road 
network 

• If sought, provide input to the Principal on impacts of 
proposed works 

• notify the Principal of issues with safety and traffic 
management 

Contractor (scheduled and 
unscheduled) works or other 
activities within 3 m of rail corridor 

• advise the Principal of the need to undertake works or 
undertake works as directed 

• undertake rail safety induction training and/or obtain any 
necessary permits as determined by Rail Infrastructure 
Manager, prior to undertaking works or activities in or near 
the rail corridor. 

• undertake works to agreed standard 
• responsible for traffic management and safety at Site 

Defects of rail infrastructure • notify the Principal of defects that require rectification 
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