Requirements to be Executed by
the Contractor

Queensland Government

C7872.TIC Contract Number:
When required | Requirement Clause t Amount Forward Details
reference tot
Before . Evidence of Cl. 20 & 21
commencing Insurances GCoC - A
work Employees
Before Contact the
commencin Prestart Cl. 4.2 B A Administrator to
J Conference GCoC arrange a Prestart
work c
onference.
Cl. 33.3
Prior t Contract Pl - A
rior to ontract Plan GCoC
: Construction Cl. 334
Prior to Program GCoC - A
Traffic
l. 15.
Prior to Management Cl.15.5 - A
Plan GCoC
Cl. 30.3
Prior t lity PI - A
rior to Quality Plan GCoC
Environmental
I.15.7
Prior to Management Cl. 15 - A
Plan GCoC
Work Health
: and Safety Cl. 15.3
Prior to Management GCoC B A
Plan
: Community Cl.15.6
Prior to Liaison Plan GCoC - A
Severe
Prior to Weather Cl. 16.2 _ A
Management GCoC
Plan
A Bank Guarantee on
Prior to the attached form is
le.
submission of Retention Cl. 5.3 $ (excl. GST) P1 :(I:ceptap el R ,
first Payment Security GCoC ' ternatively, Retention

claim

Monies will be withheld
from each Payment
Claim.

Transport Infrastructure Contract, Transport and Main Roads, May 2026
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Requirements to be Executed by

the Contractor

Queensland Government

C7872.TIC Contract Number:
When required | Requirement Clause t Amount Forward Details
reference to*
Prior to [type here],
Principal will forward
Within 10 Formal three hard copies of the
business days Cl. 6.2 Formal Instrument of
) Instrument of - P1
after receipt from A GCoC Agreement for
o greement .
the Principal execution. Contract
documents will be
provided electronically.

1GCoC = General Conditions of Contract (Volume 1 of Tender Documents)

Brief = (Volume 2 of Tender Documents)
*Forwarding Addresses

P1

Manager (Contracts)

Contracts Unit

Program Management & Delivery

GPO Box 1549
Brisbane Qld 4001

Department of Transport and Main Roads

PD

Principal’s Delegate
Regional Director
[Insert address]

Administrator
[Insert address]

Authorisation

Name / Position

Signature

Date

Manager (Contracts)

Transport Infrastructure Contract, Transport and Main Roads, May 2026
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