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1 Introduction 

This Specification applies to the construction of concrete road pavements. 

This Specification shall be read in conjunction with MRS01 Introduction to Specifications and other 
Specifications as appropriate. 

This Specification forms part of the Transport and Main Roads Specifications Manual. 

2 Measurement of work 

2.1 General 

The Standard Work Items for work carried out in accordance with this Specification are listed in 
Clause 2.2. 

Work Operations common to all Work Items include those given in MRS01 Introduction to 
Specifications and those given in the next two paragraphs in this clause. Work Operations that are 
particular to a Work Item are given in Clause 2.3. 

Work Operations include the furnishing and cost of all labour, plant, materials, overheads, testing, 
establishment and disestablishment, royalties, permit fees, rent, hire, lease and all other costs 
required to complete the Works. 

Work Operations also include the removal from the site and safe disposal of work and materials which 
do not conform and are not accepted for a reduced level of service, and their replacement with work 
and materials which conform to the requirements of the documents or Drawings. Payment shall be 
made only for conforming work and such payments shall be as set out in MRS01 Introduction to 
Specifications. A reduced payment may be made for work which is accepted for a reduced level of 
service. 

All requirements in the Specification are the responsibility of the Contractor and are a cost to the 
Contractor unless specifically stated otherwise. 

2.2 Standard Work Items 

The Standard Work Items covered by this Specification are listed in Table 2.2. 

Table 2.2 – Standard Work Items 

Standard 
Item No. Description Unit of 

measurement 

Lean Mix Concrete Sub-base for Pavements 

42801 Trim substrate to tolerance m² 

42802 Supply of additional materials m³ 

42803 Supply and place lean mix concrete sub-base m³ 

42804 Finish and cure lean mix sub-base m² 

42805 Supply and place bitumen de-bonding treatment m² 

42806 Supply and place subgrade beams m³ 
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2.3 Work Operations 

Item 42801 Trim substrate to tolerance 

The Contractor is responsible for all costs associated with carrying out the Works, including the 
following: 

a) placing and compacting additional material if required 

b) trimming the layer beneath the lean mix sub-base to the tolerance specified in this document 

c) removal and disposal of the trimmed material, and 

d) delivery of the results of all tests and inspections, including monitoring testing, within 
five working days of the specified time for the test or inspection. 

Item 42802 Supply of additional materials 

The Contractor is responsible for all costs associated with carrying out the Works, including the 
following: 

a) supply and delivery of additional material 

b) provision, calibration and maintenance of laboratory facilities, and 

c) sampling, testing and quality assurance requirements. 

Item 42803 Supply and place lean mix concrete sub-base 

The Contractor is responsible for all costs associated with carrying out the Works, including the 
following: 

a) supply and storage of raw materials 

b) quality assessment of raw materials 

c) trial mixing and quality assessment of concrete 

d) mixing and delivery of concrete 

e) placement and compaction of concrete 

f) maintenance of the subgrade and/or lower subgrade and/or working platform and/or controlled 
subgrade and/or pavement courses 

g) provision of all labour and equipment 

h) provision, calibration and maintenance of laboratory facilities 

i) sampling, testing and quality assurance requirements 

j) construction of all joints, and 

k) delivery of the results of all tests and inspections, including monitoring testing, within five 
working days of the specified time for the test or inspection. 

Item 42804 Finish and cure lean mix sub-base 

The Contractor is responsible for all costs associated with carrying out the Works, including the 
following: 

a) supply, storage and quality assessment of curing compounds 
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b) finishing and curing of the slab 

c) maintenance of the subgrade and/or lower subgrade and/or working platform and/or controlled 
subgrade and/or pavement courses 

d) provision of all labour and equipment 

e) provision, calibration and maintenance of laboratory facilities 

f) sampling, testing and quality assurance requirements, and 

g) delivery of the results of all tests and inspections, including monitoring testing, within five 
working days of the specified time for the test or inspection. 

Item 42805 Supply and place bitumen de-bonding treatment 

The Contractor is responsible for all costs associated with carrying out the Works, including the 
following: 

a) supply, storage and quality assessment of de-bonding treatment materials 

b) application of the de-bonding treatment 

c) maintenance of the subgrade and/or pavement courses 

d) provision of all labour and equipment 

e) provision, calibration and maintenance of laboratory facilities 

f) sampling, testing and quality assurance requirements, and 

g) delivery of the results of all tests and inspections, including monitoring testing, within 
five working days of the specified time for the test or inspection. 

Item 42806 Supply and place subgrade beams 

The Contractor is responsible for all costs associated with carrying out the Works, including the 
following: 

a) supply and storage of raw materials (including reinforcing steel) 

b) quality assessment of raw materials 

c) trial mixing and quality assessment of concrete 

d) mixing and delivery of concrete 

e) installation, support and maintenance of reinforcing steel. 

f) excavation of material from the trench for subgrade beams and use in embankments or 
disposal as indicated in the Addendum 

g) placement and compaction of concrete 

h) maintenance of the subgrade and/or lower subgrade and/or working platform and/or controlled 
subgrade and/or pavement courses 

i) provision of all labour and equipment 

j) provision, calibration and maintenance of laboratory facilities 

k) sampling, testing and quality assurance requirements 
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l) construction of all joints, and 

m) delivery of the results of all tests and inspections, including monitoring testing, within five 
working days of the specified time for the test or inspection. 
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